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STOP 
EXTREMELY IMPORTANT 

Before proceeding further you MUST complete this form and return it via email to the 
Housing Authority at the email address listed below. ALL vendors who obtain the Radon 
Mitigation Systems Solicitation MUST register with the Authority. 

IF YOU DO NOT COMPLETE THIS FORM AND RETURN IT TO THE AUTHORITY YOUR BID 
WILL NOT BE CONSIDERED. 

Company Name: _________________________________________________________ 

 
Company Address:  ______________________________________________________ 
 
______________________________________________________________________ 

Contact Name: __________________________________________________________ 

Contact Telephone:  ______________________Contact Fax: _____________________ 

Contact Email: __________________________________________________________ 

 

 
 
Return this form to Ms. Kristin Kuhns by email to:  kkuhns@bps-pa.com 

Once this form is received by the Authority you will be added to the list of firms who 
have received the bid and who are authorized to submit a bid for this solicitation. You 
will receive a return email from the Authority acknowledging receipt of you 
registration. 

If you have any questions please contact the Authority staff member referenced in 
the solicitation. 

FOR AUTHORITY USE ONLY 

The Authority hereby acknowledges receipt of your registration for the above referenced 
solicitation. 
 
Received by the Authority by: _______________________________________________  
 
Date Received: _________________________________________________________

mailto:kkuhns@bps-pa.com


INVITATION FOR BIDS 

The Housing Authority of the County of Lebanon will receive sealed bids for installation of 
radon mitigation systems of up to one hundred forty units at the Authority’s family unit 
developments, located in the county of Lebanon, PA.  Work will include, but is not limited to 
installation of radon mitigation systems and assessment to ensure proper working order of said 
units.  

Sealed bids will be accepted at the Authority’s administrative offices, 137 West Penn Avenue, 
Cleona, PA until 2:00 PM prevailing time, on Wednesday, April 3, 2024.  All bids will be publicly 
opened and read immediately thereafter. 

Proposed forms of contract documents, including plans and specifications may be obtained in 
electronic PDF format on the Authority’s website – http://www.lebanoncountyhousing.com. 
Bidders obtaining the file must register their possession by completing and returning the 
registration form provided in the bid documents.   

Bid Security in the amount of ten percent (10%) of the base bid, is required with all bids in 
the form of a certified check or bank draft, payable to the Housing Authority of the County of 
Lebanon, U.S. Government Bonds, or a bid bond executed by the bidder and security 
company in the form as enclosed with the bid documents. The successful bidder will be 
required to furnish and pay for satisfactory performance and payment bond or bonds. 

Attention is called to the provisions for equal employment opportunity and payment of not 
less than the prevailing salaries and wages as set forth in these specifications. 

The Housing Authority of the County of Lebanon reserves the right to reject any or all bids or to 
waive any informality in the bidding for up to sixty (60) days. 

No bid shall be withdrawn for a period of sixty (60) days subsequent to the opening of bids 
without the consent of the Housing Authority of the County of Lebanon. 

Questions referring to this bid shall be directed to David Fitzkee, Chief Logistics and 
Information Officer @ 717-274-1401, ext. 102 or by email at dfitzkee@bps-pa.com. 
Prospective bidders are encouraged to visit the project site prior to submission of their bid. 
Site visits may be arranged by contacting Mr. Fitzkee. 

 
Karen Raugh, Executive Director 
 
 
 
 
 
  

http://www.lebanoncountyhousing.com/
mailto:dfitzkee@bps-pa.com
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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[  ] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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HOUSING AUTHORITY OF THE COUNTY OF LEBANON 
Supplemental Instructions to Bidders 

 
Site Inspection:  Work under this project shall consist of installation of 142 radon mitigation systems 
at the following locations: 

• Webster Manor (49 systems) 
• Cedar Court (41 systems) 
• Meily Street (4 systems) 
• Steckbeck Street (2 system) 
• Lafayette Street (10 systems) 
• Weidman Street (7 systems) 
• Federal Street (18 systems) 
• Cherry Street (8 systems) 
• Center Street (1 system) 
• South Eleventh Street (2 systems) 

 
Prospective Bidders are encouraged to observe conditions on-site prior to bidding. Arrangements to 
visit these buildings can be made by contacting Mr. David Fitzkee, 717-274-1401 x 102 or by email:  
dfitzkee@bps-pa.com 
 
Insurance: The successful bidder shall furnish to HACL proof of Comprehensive General Liability 
Insurance with bodily injury and property damage coverage in the minimum required amount of 
$1,000,000 per occurrence and $3,000,000 aggregate. Contractor shall also provide proof of Worker’s 
Compensation Coverage. Said proofs of insurance coverage must be on file with the Authority before 
work is begun. 
 
Completion: Successful bidder shall complete the work contracted for within one hundred eighty 
(180) days of being issued a Notice to Proceed. Failure to complete work on schedule will result in a 
liquidated damages penalty of $100.00 per day.   
 
Bid Bond and Non-Collusion Affidavit: Contractor, as part of his bid submission, shall submit bid 
bond in the amount of not less than ten percent (10%) of the bid amounts. Contractor shall also 
submit with his bid submission a completed Non-Collusion Affidavit form. Bid bond and Affidavit 
forms are included herein. 
 
Payment: Unless other mutually satisfactory arrangements are made in advance, payment will be 
issued to the contractor upon satisfactory completion of the work and submission of billing invoices 
from said contractor. Progress payments may be negotiated. 
 
Permits, Local Codes, Inspections: The Contractor shall procure and pay for all necessary building 
permits and special services of all local authorities and all inspections as required by these 
Specifications, including fees, taxes, and demolition permits, tap fees and business permits. 
Contractor is responsible for contacting all necessary agencies and authorities to ascertain these fees. 
 
Responsibility of Area of Construction Work: Each Prime Contractor shall assume responsibility for 
the general charge of the areas where construction operations are being performed. Each Prime 
Contractor shall provide and maintain adequate protection to prevent unauthorized persons from 
entering the construction area. 
 



It shall be the responsibility of each Prime Contractor to coordinate the work of all Sub-Contractors 
and be in charge of designated portions of the project. 
 
The Prime Contractor and each sub-contractor shall protect and be responsible for any damage to his 
work or material and shall make good, without costs to the Authority, any damage or loss that may 
occur, unless particularly otherwise stipulated in the Contract. 
 
The Prime Contractor and each sub-contractor shall be responsible for the proper care and protection 
of all of his materials etc., as may be stored on the premises subject to the approval of the Authority. 
When any space on the site is used as a shop or storeroom, the one making use of such room will be 
held responsible for any repairs, patching or cleaning arising from such use. 
 
Damage incurred to any existing surface conditions, facilities, etc. and any underground pipes, wires, 
utilities, etc. shall be repaired and/or replaced to its’ original condition by this Contract at no 
additional cost to the Authority. 
 
Final Inspection: Will be conducted by the Authority’s Representative along with the Contractor. This 
Contractor shall assist in final inspection, making available any ladders, tools, lights, etc. necessary to 
conduct the final inspection along with any test data or special testing required by the Authority or 
Code Requirements. 
 
Warranties: This Contractor shall guarantee and warrant all materials and workmanship for a period 
of one (1) year unless superseded by a longer warranty and guarantee issued by the particular 
manufacturer. All warranties and guarantees shall be issued in the name of the Authority and 
presented to the Authority’s Representative at the final inspection. 
 
Punch List: When the Contractor determines that his work is SUBSTANTIALLY COMPLETE, he shall 
submit to the Authority a written list in duplicate of all items to be completed, repaired or corrected. 
Upon receipt of this list, the Authority and the Contractor will inspect the work together, as outlined 
previously, and make out the Punch List. This will used in determining final completion. 
 
Definition: Anywhere in this project manual where “Owner” is referenced shall mean “Housing 
Authority”. 
 
Wage Rates: Davis Bacon wage rates will apply to this project. Minimum wage rates are provided with 
this bid package. 
 
Further Information: Questions concerning this request for quotes shall be referred to David Fitzkee 
@ 717-274-1401 ext 102, dfitzkee@bps-pa.com. 
 
 
 
 
 
 
 
 
 
 

mailto:dfitzkee@bps-pa.com
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[  ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[  ]  Black Americans [  ]  Asian Pacific Americans

[  ]  Hispanic Americans [  ]  Asian Indian Americans

[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,

(b) Impair the bidder's objectivity in performing the contract work.

[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"

[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)
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To:  Lebanon County Housing Authority 

137 West Penn Avenue 
PO Box 2005 
Celona, PA  17042 
hereinafter called the “Authority” 
 
Bidder (Firm Name): _______________________________________________ 
 

1. The undersigned, having examined the proposed Contract Documents titled: Radon 
Mitigation Systems and having visited the sites and examined the conditions affecting the 
Work, hereby proposed and agrees to furnish all labor, materials, equipment and 
appliances and to perform operation necessary to complete the Work within one hundred 
eighty (180) calendar days as required by said proposed Contract Documents, including 
any Addenda (if any thereto), for the stipulated sum listed below.  

 
2. Base Bid 
 
Total Price for 140 Radon Mitigation Systems and Assessment  
 
Webster Manor 49 units _______________________________Dollars ($________________________) 
 
Cedar Court 41 units __________________________________Dollars ($________________________) 
 
East Cherry Street 8 units_______________________________Dollars ($________________________) 
 
Federal Street 18 units _________________________________Dollars ($________________________) 
 
South Eleventh Street 2 units ____________________________Dollars ($________________________) 
 
Weidman Street 7 units _________________________________Dollars ($________________________) 
 
Steckbeck/Meily Street 3 buildings ________________________Dollars ($________________________) 
 
Lafayette Street 5 buildings ______________________________Dollars ($________________________) 
 
Gloninger Meadows 1 unit ______________________________Dollars ($________________________) 
 
 
 
 
TOTAL________________________________________________Dollars ($________________________) 
 
 
The contract will be awarded based on the total lowest responsible bid to perform the work for the total 
number of units selected by the Authority. 
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1.  Attached hereto is an affidavit in proof that the undersigned has not entered into any collusion 
with any person in respect to this bid or any bid or the submitting of proposals for the Contract for 
which this bid is submitted. 
 
2.  The bidder represents that he ____ HAS _____HAS NOT (check one) participated in a previous 
Contract or sub‐contract to either the equal opportunity clause therein or the clause originally 
contained in Section 301 of the Executive Order No. 10925; that he _____HAS _____HAS NOT (check 
one) filed all required compliance reports signed by the proposed sub‐contracts or that such reports 
will be obtained prior to sub‐contract awards. The bidder further represents that he will, if required, 
submit and require proposed sub‐contractor to submit a compliance report prior to the award of the 
Contract or sub‐ contract. 
 
3.  The Bidder represents and further agrees that (except where he has obtained identical certifications 
from the proposed sub-contractors for specific time periods) he will obtain identical certifications from 
proposed sub-contractors prior to the award of sub-contracts exceeding Ten Thousand Dollars 
($10,000) which are not exempt from the provisions of the Equal Opportunity Clause; that he will retain 
such certifications in his files; and that he will forward a notice of his proposed sub-contractors as 
provided in the Instructions to Bidders. The penalty for making false statements in offers is prescribed 
in 18 U.S.C. 100L. 
 

 
 

 
 

Bidder (Firm Name): _______________________________________________ 
 
 
4. I hereby acknowledge receipt of Addend Nos: _________________________________ 
 
Dated______________________________________________________ as part of this bid. 
 

 
 

 
BIDDER: 

 (firm name) 

BY:_______________________________________________  
(printed name of signatory)  

SIGNATURE: 
______________________________________________________________________ 

BID DATED THIS      ________ DAY OF ____________________  2024 

 



BUSINESS ADDRESS:  ________________________________________________________________ 

_________________________________________________________________________________ 

TELEPHONE:   ________________________________    FAX: _______________________________ 

EMAIL:  __________________________________________________________________________  

FEDERAL TAX ID #  ______________________________________________________________________ 
 
 



BID BOND 

KNOW ALL MEN BY THESE PRESENT, that we the undersigned 

 _______________________________________________________________ as PRINCIPAL 

And ______________________________________________________________ as SURETY 

Are held and firmly bound unto The Housing Authority of the County of Lebanon, Pennsylvania, 
hereinafter called the “Authority” in the penal sum of: 

Dollars ($ __________________________ ) 

Lawful money of the United States, for the 
payment of which sum will and truly be made, we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally firmly by these present. 

 
THE CONDITONS OF THIS OBIGATION IS SUCH, that whereas the Principal has submitted the 
accompanying bid, dated _______________________ 2024, for Radon Mitigation Systems at Family 
units. 

. 
NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein after the 
opening of same, or, if no period be specified, within sixty (60) days after the said opening, and shall within the 
period specified therefore or prescribed forms are presented to him for signature, enter into a written Contract 
with the Authority in accordance with the bid as accepted and give bond with good and sufficient surety or 
sureties, as may be required for the faithful performance and proper fulfillment of such Contract; or in the 
event of the withdrawal of said bid within the period specified or the failure to enter into such Contract and 
give such bond within the time specified, if the Principal shall pay the Authority the difference between the 
amount specified in said bid and the amount for which the Authority may procure the required work or supplies 
or both., if the latter amount be in excess of the former; then the obligation shall be void and of no effect, 
otherwise to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several 
seals this _____ day of ________________________, 2024. The name and corporate party being 
hereto affixed and these presents fully signed by its undersigned representatives, pursuant to 
authority of its governing body. 

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is Partnership, all partners should 
execute Bond. In the event the penal sum exceeds the Surety's underwriting limitations as set forth in 
Department of the Treasury Circular 570, Surety shall inform Owner of this fact and shall provide fully 
executed co-insurance or re-insurance agreements which shall be effective as of the date of the delivery 
of this Bond. 
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IN PRESENCE OF: 

   (Individual Principal)  

     

ATTEST:   

(Business Address)  

   (Corporate Principal)  

     

     (Business Address) 

BY: Seal 

If Power of Attorney for person named or Surety Company must be attached to 

Bond. CERTIFICATION AS TO CORPORATE PRINCIPAL 

I ______________________________________ certify that I am the _____________  

Secretary of the Corporation named as Principal in the within bond; that 

 ________________________ who signed the said bond on behalf of the Principal was then 

 ____________________________  of said corporation; that I know his signature and his signature 
thereto is genuine and that said bond was duly signed, sealed and attested to for and in behalf of 
said corporation by authority of its governing body. 

 ______________________________ Affix Corporate Seal 
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AFFIDAVIT 

STATE OF ) 

 
) SS. 

COUNTY OF ) 
 
 
 
 
                                                                                                                            deposes and says, being first duly sworn, 

                                                   (Name) 

 

That he is                                                                                                                                        , the party making the 
(Title) 
 

foregoing proposal or bid, that such proposal or bid is genuine and not collusive or sham; that said bidder 
has not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a 
sham bid or to refrain from bidding, and has not in any manner, directly or indirectly, sought by agreement 
or collusion, or communication or conference, with any person, to fix the bid price of affiant or of any other 
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to 
secure any advantage against the Housing Authority of the County of Lebanon or any person interested in 
the proposed contract; and that all statements in said proposal or bid are true. 
 
 

Signature of: 
 

Bidder, if the bidder is an Individual; 

 

Partner, if the bidder is a Partnership; 

 

Officer, if the bidder is a Corporation 

 

Subscribed and sworn to before me 

this                                       day                                              of 20  

my commission expires     ________________                    20  

AFFIDAVIT 
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STATEMENT OF BIDDER’S QUALIFICATIONS 

Do not supply with this Statement of Bidder’s Qualifications OR the Previous Participation 
Certificate which follows with your bid.  Rather both of these documents are to be 
furnished only on request of the Authority after the opening of bids and prior to contract 
award.  

All questions must be answered and the data given must be clear and comprehensive. This 
statement must be notarized. If necessary, add separate sheets for items marked with an *. 

1. Name of Bidder; ___________________________________________________________  

2. Permanent main office address; ______________________________________________  

3. When Organized: __________________________________________________________  

4. Where Incorporated: _______________________________________________________  

5. How many years have you been engaged in the contracting business under your present firm 
name? _________________  

6. *Contracts on hand: (provide a schedule showing gross amount of each contract and 
approximate anticipated dates of completion). 

7. *General character of work performed by your company. 

9. Have you ever failed to complete any work awarded to you? ______ If so where and why? ______ 

10. *List the more important jobs recently completed by your company. Provide the 
approximate cost for each and the month and year completed. 

11. *List your major equipment available for this contract. 

12. * Experience in construction work similar in importance to this project. 

13. * Background and experience of the principal members of your staff, including the officers. 

14. * Amount of credit available (furnish written evidence). 

15. *Financial statement no more than sixty (60) days old and containing not less 
than the information required on the sample balance sheet on the following page. 
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BALANCE SHEET 

As o f  

ASSETS 

Current Assets 

Cash  

Joint Venture Accounts   $ 
Notes Receivable   $ 
Accrued Interest on Notes   $ 
Deposits   $ 
Materials and Prepaid Expense   $ 

TOTAL CURRENT ASSETS   $ 

Fixed Assets – Net   $ 

Other Assets    $  

TOTAL ASSETS                                  $ 

LIABILITIES AND CAPITAL 
Current Liabilities  

Accounts Payable    $ 
Notes Payable    $ 
Accrued Interest on Notes    $ 
Provision for Income Taxes    $ 
Advances Received from Owners    $ 
Accrued Salaries    $ 
Accrued Payroll Taxes    $ 
Other    $ 

TOTAL CURRENT LIABILITES    $ 

Other Liabilities    $ 

Capital 
 

Capital Stock    $ 
Authorized & Outstanding Shares, Par Value    $ 
Earned Surplus    $ 

TOTAL LIABILITES AND CAPITAL    $ 
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16. Will you, upon request fill out a detailed financial statement and furnish any other information 
that may be required by the Authority? ________  

17. The undersigned hereby authorizes and requests any person, form or corporation to furnish 
any Information requested by the Authority in verification of the recitals comprising this 
Statement of Bidder’s Qualifications. 

Dated at _________________________________________ this ______ day of ___________ 20__ 

Name of Bidder:________________________________________________ 

By: _______________________________________ Title:__________________________________ 

State of _ ____________________ 

County of ____________________ 

 ________________________________________ Being duly sworn deposes and says that he/she 
(name) 

is __________________________________ of ____________________  
(title) (firm name) 

and that the answers to the foregoing questions and all statements therein contained are true 
and correct. 

Sworn to before me this ______ day of ___________________, 20__. 

 __________________________________ my commission expires: __________________ , 20____ 
(Notary) 
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FORM OF AGREEMENT 
(SAMPLE ONLY) 

CONTRACT NO. 

THIS AGREEMENT made this  __________         day of      , 2024 by and 
between: 

 ______________________________________________________________________  hereinafter called 
the "CONTRACTOR" and the Lebanon County Housing Authority, Lebanon, Pennsylvania, 
hereinafter called the "AUTHORITY" 

WITNESSETH, that the Contractor and the Authority for the consideration stated herein mutually 
agree as follows: 

ARTICLE 1 ‐ STATEMENT OF WORK 

The Contractor shall furnish all labor, materials, equipment and services, and perform all work required 
for the completion of Contract No 2024- 0101 in accordance with the specifications entitled Project 
Radon Mitigation Systems Installation for the HOUSING AUTHORITY OF LEBANON COUNTY, LEBANON, 
PENNSYLVANIA. 

And Addendum thereto numbered  _________________________ and dated 
 ______________________ and the Drawings referred to therein, which said Specifications, Addenda and 
Drawings are incorporated herein by reference and made a part thereof. 

ARTICLE 2 ‐ THE CONTRACT PRICE 

The Authority shall pay the Contractor for the performance of the Contract in current funds, subject to 
additions and deductions as provided in the Specifications, the sum of: 

 _________________________________________________ Dollars ($ _________________ ) 

ARTICLE 3 ‐ CONTRACT DOCUMENTS 

The Contract shall consist of the following component parts: 

a. This Instrument 
b. General Conditions 
c. Special Conditions 
d. Technical Specifications 
e. The Drawings 

This Instrument, together with the other Documents enumerated in this Article 3, which said other 
Documents are as fully a part of the Contract as if hereto attached or herein repeated, form the Contract. 
In the event that any provision in any component part of this Contract conflicts with any provision of any 
other component part, the provision in the component part first enumerated in this Article 3 shall govern, 
except as otherwise specifically stated. The various provisions in Addenda shall be construed in the order 
of preference of the component part of the Contract which it modifies. 
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IN WITNESS HEREOF, the parties hereto have caused this Instrument to be executed in two (2) original 
counterparts the day and year above written. 

ATTEST: CONTRACTOR 

By:  _________________________________  

Title:_________________________________ 

(business address) 

Corporate Certification 

I ____________________________________________, certify that I am the _____________________ of 
the Corporation names as Contractor herein, that _______________________________________  
who signed this Contract on behalf of the Contractor was then _________________________________ of 
said Corporation; has Authority to execute the same and is the individual who signs similar contracts on 
behalf of this Company with the public generally and then said Contract was duly signed for and in behalf 
of said Corporation by authority of its governing body and is within the scope of its corporate powers. 

      Signature: _____________________________________ 

ATTEST: HOUSING AUTHORITY OF THE COUNTY OF LEBANON 

By:  _________________________________ 

Title: _________________________________ 

(business address) 
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U.S. Department of Housing and Urban 
Development 

Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 11/30/2023) 

General Contract Conditions for 

Small Construction/Development 

Contracts 

 

See Page 7 for Burden Statement  

Applicability. The following contract clauses are applicable and 
must be inserted into small construction/development contrac ts, 
greater than $2,000 but not more than $250,000. 

1. Definitions 

Terms used in this form are the same as defined in form HUD-5370 

2. Prohibition Against Liens 

The Contractor is prohibited from placing a lien on the PHA's 

property. This prohibition shall apply to all subcontractors at any 

tier and all materials suppliers. The only liens on the PHA's 

property shall be the Declaration of Trust or other liens approved 
by HUD. 

3. Disputes 

(a) Except for disputes arising under the Labor Standards clauses, 

all disputes arising under or relating to this contract, including 
any claims for damages for the alleged breach thereof which are 

not disposed of by agreement, shall be resolved under this 

clause. 

(b) All claims by the Contractor shall be made in writing and 

submitted to the Contracting Officer for a written decision. A 

claim by the PHA against the Contractor shall be subject to a 

written decision by the Contracting Officer. 

(c) The Contracting Officer shall, within 30 days after receipt of 

the request, decide the claim or notify the Contractor of the 

date by which the decision will be made. 

(d) The Contracting Officer's decision shall be final unless the 
Contractor (1) appeals in writing to a higher level in the PHA 

in accordance with the PHA's policy and procedures, (2) refers 

the appeal to an independent mediator or arbitrator, or (3) files 

suit in a court of competent jurisdiction. Such appeal must be 

made within 30 days after receipt of the Contracting Officer's 

decision. 

(e) The Contractor shall proceed diligently with performance of this 

contract, pending final resolution of any request for relief, claim, 
appeal, or action arising under or relating to the contract, and 

comply with any decision of the Contracting Officer. 

4. Default 

(a) If the Contractor refuses or fails to prosecute the work, or any 

separable part thereof, with the diligence that will insure its 

completion within the time specified in this contract, or any 

extension thereof, or fails to complete said work within this 

time, the Contracting Officer may, by written notice to the 
Contractor, terminate the right to proceed with the work (or 

separable part of the work) that has been delayed. In the event, 

the PHA may take over the work and complete it by contract or 

otherwise, and may take possession of and use any materials, 

equipment, and plant on the work site necessary for completing 

the work. The Contractor and its sureties shall be liable for any 
damage to the PHA resulting from the Contractor's refusal or 

failure to complete the work within the specified time, whether 

or not the Contractor's right to proceed with the work is 
terminated. This liability includes any increased costs incurred 

. . 

(b) The Contractor's right to proceed shall not be terminated or 
the Contractor charged with damages under this clause if — 

(1) The delay in completing the work arises from 

unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor; and 

(2) The Contractor, within 10 days from the beginning of such 

delay notifies the Contracting Officer in writing of the 

causes of delay. The Contracting Officer shall ascertain the 

facts and the extent of the delay. If, in the judgment of the 
Contracting Officer, the findings of Fact warrant such 

action, time for completing the work shall be extended by 

written modification to the contract The findings of the 

Contracting Officer shall be reduced to a written decision 

which shall be subject to the provisions of the Disputes 

clause of this contract 

(c) If, after termination of the Contractor's right to proceed, it is 

determined that the Contractor was not in default, or that the 

delay was excusable, the rights and obligation of the parties will 

be the same as if the termination had been for convenience of 
the PHA. 

5. Termination for Convenience 

(a) The Contracting Officer may terminate this contract in whole, 

or in part, whenever the Contracting Officer determines that 
such termination is in the best interest of the PHA. Any such 

termination shall be effected by delivery to the Contractor of a 

Notice of Termination specifying the extent to which the 

performance of the work under the contract is terminated, and 

the date upon which such termination becomes effective. 

(b) If the performance of the work is terminated, either in whole or 

in part, the PHA shall be liable to the Contractor for reasonable 

and proper costs resulting from such termination upon the 

receipt by the PHA of a properly presented claim setting out in 

detail: (1) the total cost of the work performed to date of 
termination less the total amount of contract payments made to 

the Contractor; (2) the cost (including reasonable profit) of 

settling and paying claims under subcontracts and material 

orders for work performed and materials and supplies delivered 

to the site, payment for which has not been made by the PHA to 

the Contractor or by the Contractor to the subcontractor or 
supplier; (3) the cost of preserving and protecting the work 

already performed until the PHA or assignee takes possession 

thereof or assumes responsibility therefore; (4) the actual or 

estimated cost of legal and accounting services reasonably 

necessary to prepare and present the termination claim to the 

PHA; and (5) an amount constituting a reasonable profit on the 
value of the work performed by the Contractor. 

(c) The Contracting Officer will act on the Contractor's claim 

within days (60 days unless otherwise indicated) of receipt of 
the Contractor's claim. 

(d) Any disputes with regard to this clause are expressly made 

subject to the provisions of the Disputes clause of this contract 

6. Insurance 

(a) Before commencing work, the Contractor and each subcon-
tractor shall furnish the PHA with certificates of insurance 
showing the following insurance is in force and will insure all 

operations under the Contract.
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(1) Workers' Compensation, in accordance with 
state or Territorial Workers' Compensation laws. 

(2) Commercial General Liability with a combined single limit 

for bodily injury and property damage of not less than $  ________   
[Contracting Officer insert amount] per occurrence to protect the 
Contractor and each subcontractor against claims for bodily injury 
or death and damage to the property of others. This shall cover the 
use of all equipment, hoists, and vehicles on the site(s) not covered 
by Automobile Liability under (3) below. If the Contractor has a 
"claims-made" policy, then the following additional requirements 

apply: the policy must provide a "retroactive date" which must be 

on or before the execution date of the Contract; and the extended 

reporting period may not be less than five years following the 

completion date of the Contract 

(3) Automobile Liability on owned and non -owned motor 
vehicles used on the site(s) or in connection therewith for a 
combined single limit for bodily injury and property damage of not 

less than $  _____ [Contracting Officer insert amount] per 

occurrence. 

(b) Before commencing work, the Contractor shall furnish the PHA 
with a certificate of insurance evidencing that Builder's Risk 

(fire and extended coverage) Insurance on all work in place 

and/or materials stored at the building site(s), including 

foundations and building equipment, is in force. The Builder's 

Risk Insurance shall be for the benefit of the Contractor and the 

PHA as their interests may appear and each shall be named in 
the policy or policies as an insured. The Contractor in installing 

equipment supplied by the PHA shall carry insurance on such 

equipment from the time the Contractor takes possession 

thereof until the Contract work is accepted by the PHA. The 

Builder's Risk Insurance need not be carried on excavations, 

piers, footings, or foundations until such time as work on the 
superstructure is started. It need not be carried on landscape 

work. Policies shall furnish coverage at all times for the full 

cash value of all completed construction, as well as materials in 

place and/or stored at the site(s), whether or not partial payment 

has been made by the PHA. The Contractor may terminate this 

insurance on buildings as of the date taken over for occupancy 
by the PHA. The Contractor is not required to carry Builder's 

Risk Insurance for modernization work which does not involve 

structural alterations or additions and where the PHA's existing 

fire and extended coverage policy can be endorsed to include 

such work. 

(c) All insurance shall be carried with companies which are 

financially responsible and admitted to do business in the State 

in which the project is located. If any such insurance is due to 

expire during the construction period, the Contractor (including 

subcontractors, as applicable) shall not permit the coverage to 

lapse and shall furnish evidence of coverage to the Contracting 
Officer. All certificates of insurance, as evidence of coverage, 

shall provide that no coverage may be canceled or non-renewed 

by the insurance company until at least 30 days prior written 

notice has been given to the Contracting Officer. 

7. Contract Modifications 

(a) Only the Contracting Officer has authority to modify any 

term or condition of this contract. Any contract modification 

shall be authorized in writing. 

(b) The Contracting Officer may modify the contract unilaterally 
(1) pursuant to a specific authorization stated in a contract 
clause (e.g., Changes); or (2) for administrative matters which  

do not change the rights or responsibilities of the parties (e.g., 

change in the PHA address). All other contract modifications 

shall be in the form of supplemental agreements signed by the 

Contractor and the Contracting Officer. 

(c) When a proposed modification requires the approval of HUD 

prior to its issuance (e.g., a change order that exceeds the 

PHA's approved threshold), such modification shall not be 

effective until the required approval is received by the PHA. 

8. Changes 

(a) The Contracting Officer may, at any time, without notice to the 

sureties, by written order designated or indicated to be a change 

order, make changes in the work within the general scope of the 

contract including changes: 
(1) In the specifications (including drawings and designs); 

(2) In the method or manner of performance of the work; 

(3) PHA-furnished facilities, equipment, materials, services, 

or site; or, 

(4) Directing the acceleration in the performance of the work (b) Any 

other written order or oral order (which, as used in this paragraph 

(b), includes direction, instruction, interpretation, or 
determination) from the Contracting Officer that causes a change 

shall be treated as a change order under this clause; provided, that 

the Contractor gives the Contracting Officer written notice stating 

(1) the date, circumstances and source of the order and (2) that the 

Contractor regards the order as a change order. 

(c) Except as provided in this clause, no order, statement or conduct 

of the Contracting Officer shall be treated as a change under this 

clause or entitle the Contractor to an equitable adjustment. 

(d) Many change under this clause causes an increase or decrease in 

the Contractor's cost of, or the time required for the performance 
of any part of the work under this contract, whether or not 

changed by any such order, the Contracting Officer shall make 

an equitable adjustment and modify the contract in writing. 

However, except for a adjustment based on defective 

specifications, no proposal for any change under paragraph (b) 

above shall be allowed for any costs incurred more than 20 days 
(5 days for oral orders) before the Contractor gives written 

notice as required. In the case of defective specifications for 

which the PHA is responsible, the equitable adjustment shall 

include any increased cost reasonably incurred by the Contractor 

in attempting to comply with the defective 

specifications. 

( ) The Contractor must assert its right to an adjustment under this 

clause within 30 days after (1) receipt of a written change order 

under paragraph (a) of this clause, or (2) the fiunishing of a 

written notice under paragraph (b) of this clause, by submitting a 

written statement describing the general nature and the amount of 
the proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be included 

in the notice required under paragraph (b) above. No proposal by 

the Contractor for an equitable adjustment shall be allowed if 

asserted after final payment under this 

contract 

(e) The Contractor's written proposal for equitable adjustment shall 

be submitted in the form of a lump sum proposal supported 

with an itemized breakdown of all increases and decreases in 

the contract in at least the following details: 
(1) Direct Costs. Materials (list individual items, the quantity 

and unit cost of each, and the aggregate cost); Transporta-
tion and delivery costs associated with materials; Labor 
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breakdowns by hours or unit costs (identified with specific 
work to be performed); Construction equipment exclusively 
necessary for the change; Costs of preparation and/ or 
revision to shop drawings resulting from the change; 
Worker's Compensation and Public Liability Insurance; 
Employment taxes under FICA and FUTA; and, Bond Costs 
- when size of change warrants revision. 

(2) Indirect Costs. Indirect costs may include overhead, general 

and administrative expenses, and fringe benefits not 

normally treated as direct costs. 

(3) Profit. The amount of profit shall be negotiated and may 

vary according to the nature, extent, and complexity of the 

work required by the change. 

The allowability of the direct and indirect costs shall be determined 

in accordance with the Contract Cost Principles and Procedures for 

Commercial Firms in Part 31 of the Federal Acquisition Regulation 

(48 CFR 1-31), as implemented by HUD Handbook 2210.18, in 

effect on the date of this contract. The Contractor shall not be 

allowed a profit on the profit received by any subcontractor. 

Equitable adjustments for deleted work shall include a credit for 

profit and may include a credit for indirect costs. On proposals 

covering both increases and decreases in the amount of the contract, 

the application of indirect costs and profit shall be on the net-change 
in direct costs for the Contractor or subcontractor 

performing the work 

(g) The Contractor shall include in the proposal its request for time 

extension (if any), and shall include sufficient information and 
dates to demonstrate whether and to what extent the change will 

delay the completion of the contract in its entirety. 

(h) The Contracting Officer shall act on proposals within 30 

days after their receipt, or notify the Contractor of the date 

when such action will be taken. 

(i) Failure to reach an agreement on any proposal shall be a dispute 

under the clause entitled Disputes herein. Nothing in this 

clause, however, shall excuse the Contractor from proceeding 
with the contract as changed. 

(j) Except in an emergency endangering life or property, no change 

shall be made by the Contractor without a prior order from the 

Contracting Officer. 

9. Examination and Retention of Contractor's Records 

The HA, HUD, or Comptroller General of the United States, or 

any of their duly authorized representatives shall, until three years 

after final payment under this contract, have access to and the right 

to examine any of the Contractor's directly pertinent books, 
documents, papers, or other records involving transactions related 

to this contract for the purpose of making audit, examination, 

excerpts, and transcriptions. 

10. Rights in Data and Patent Rights (Ownership 

and Proprietary Interest) 

The HA shall have exclusive ownership of, all proprietary interest 

in, and the right to full and exclusive possession of all information, 

materials, and documents discovered or produced by Contractor 

pursuant to the terms of this Contract, including but not limited to 
reports, memoranda or letters concerning the research and 

reporting tasks of this Contract. 

11. Energy Efficiency  

The Contractor shall comply with all mandatory standards and 
policies relating to energy efficiency which are contained in the 
energy conservation plan issued in compliance with the Energy 
Policy and Conservation Act (Pub.L. 94-163) for the State in which 
the work under this contract is performed. 

12. Procurement of Recovered Materials 

(a) In accordance with Section 6002 of the Solid Waste Disposal 

Act, as amended by the Resource Conservation and Recovery 
Act, the Contractor shall procure items designated in guidelines 

of the Environmental Protection Agency (EPA) at 40 CFR Part 

247 that contain the highest percentage of recovered materials 

practicable, consistent with maintaining a satisfactory level of 

competition. The Contractor shall procure items designated in 

the EPA guidelines that contain the highest percentage of 
recovered materials practicable unless the Contractor 

determines that such items: (1) are not reasonably available in a 

reasonable period of time; (2) fail to meet reasonable 

performance standards, which shall be determined on the basis 

of the guidelines of the National Institute of Standards and 

Technology, if applicable to the item; or (3) are only available 
at an unreasonable price. 

(b) Paragraph (a) of this clause shall apply to items purchased 

under this contract where: (1) the Contractor purchases in 

excess of $10,000 of the item under this contract; or (2) during 

the preceding Federal fiscal year, the Contractor: (i) purchased 

any amount of the items for use under a contract that was 

funded with Federal appropriations and was with a Federal 

agency or a State agency or agency of a political subdivision of 
a State; and (ii) purchased a total of in excess of $10,000 of the 

item both under and outside that contract 

13. Training and Employment Opportunities for Residents in the 

Project Area (Section 3, HUD Act of 1968; 24 CFR 75) 

(a) The work to be performed under this contract is subject to the 
requirements of section 3 of the Housing and Urban 

Development Act of 1968, as amended, 12 U.S.C. 1701u 

(section 3). The purpose of section 3 is to ensure that 

employment and other economic opportunities generated by 

HUD assistance or HUD-assisted projects covered by section 3, 

shall, to the greatest extent feasible, be directed to low- and 
very low-income persons, particularly persons who are 

recipients of HUD assistance for housing. 

(b) The parties to this contract agree to comply with HUD's 

regulations in 24 CFR Part 75, which implement section 3. As 

evidenced by their execution of this contract, the parties to this 

contract certify that they are under no contractual or other 
impediment that would prevent them from complying with the 

Part 75 regulations. 

(c) The contractor agrees to send to each labor organization or 
representative of workers with which the contractor has a 

collective bargaining agreement or other understanding, if any, 
a notice advising the labor organization or workers' 

representative of the contractor's commitments under this 
section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both employees and 

applicants for training and employment positions can see the 
notice. The notice shall describe the section 3prioritization 

requirements, and shall state the minimum percentages of labor 
hour requirements established in the Benchmark Notice (FR-

6085-N-04).  
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. 

(d) The contractor agrees to include this section 3 clause in every 

subcontract subject to compliance with regulations in 24 CFR 

Part 75, and agrees to take appropriate action, as provided in an 

applicable provision of the subcontract or in this section 3 

clause, upon a finding that the subcontractor is in violation of 

the regulations in 24 CFR Part 75. The contractor will not 
subcontract with any subcontractor where the contractor has 

notice or knowledge that the subcontractor has been found in 

violation of the regulations in 24 CFR Part 75. 

(e) .Noncompliance with HUD's regulations in 24 CFR Part 75 

may result in sanctions, termination of this contract for default, 
and debarment or suspension from future HUD assisted 

contracts. 

(f) Contracts, subcontracts, grants, or subgrants subject to 

Section 7(b) of the Indian Self-Determination and Education 

Assistance Act (25 U.S.C. 5307(b)) or subject to tribal 

preference requirements as authorized under 101(k) of the 

Native American Housing Assistance and Self-Determination 

Act (25 U.S.C. 4111(k)) must provide preferences in 

employment, training, and business opportunities to Indians 

and Indian organizations, and are therefore not subject to the 

requirements of 24 CFR Part 75. 

14. Labor Standards - Davis-Bacon and Related Acts 

(a) Minimum Wages. 

(1) All laborers and mechanics employed under this contract in 

the construction or development of the project(s) involved will 
be paid unconditionally and not less often than once a week, 

and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 

CFR Part 3)), the full amount of wages and bona fide fringe 
benefits (or cash equivalents thereof) due at time of payment 

computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual 

relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics. Contributions 

made or costs reasonably anticipated for bona fide fringe 
benefits under Section 1(b)(2) of the Davis-Bacon Act on 

behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv); also, regular contributions made or costs incurred 

for more than a weekly period (but not less often than 
quarterly) under plans, funds, or programs which cover the 

regular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe 

benefits in the wage determination for the classification of work 

actually performed, without regard to skill, except as provided 

in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate 

specified for each classification for the time actually worked 
therein; provided, that the employer's payroll records accurately 
set forth the time spent in each classification in which work is 

performed. The wage determination (including any additional 
classification and wage rates conformed under 29 CFR 

5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the Contractor and its subcontractors at 
the site of the work in  

a prominent and accessible place where it can be easily 

seen by the workers. 

(2) (i) Any class of laborers or mechanics, including helpers, 

which is not listed in the wage determination and which 

is to be employed under the contract shall be classified 

in conformance with the wage determination. HUD 

shall approve an additional classification and wage rate 
and fringe benefits therefor only when all the following 

criteria have been 

met: 
(a) The work to be performed by the classification 

requested is not performed by a classification in 

the wage determination; and 

(b) The classification is utilized in the area by 

the construction industry; and 

(c) The proposed wage rate, including any bona fide 

fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage 

detemination. 

(ii) If the Contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 

representatives, and HUD or its designee agree on the 
classification and wage rate (including the amount 

designated for fringe benefits where appropriate), a 

report of the action shall be sent by HUD or its 

designee to the Administrator of the Wage and Hour 

Division, Employee Standards Administration, U.S. 

Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional 

classification action within 30 days of receipt and so 

advise HUD or its designee or will notify HUD or its 

designee within the 30-day period that additional time 

is necessary. 

(iii) In the event the Contractor, the laborers or mechanics 
to be employed in the classification or their 

representatives, and HUD or its designee do not agree 

on the proposed classification and wage rate (including 

the amount designated for fringe benefits, where 

appropriate), HUD or its designee shall refer the 

questions, including the views of all interested parties 
and the recommendation of HUD or its designee, to the 

Administrator of the Wage and Hour Division for 

determination. The Administrator, or an authorized 

representative, will issue a determination within 30 

days of receipt and so advise HUD or its designee or 

will notify HUD or its designee within the 30-day 
period that additional time is necessary. 

(iv) The wage rate (including fringe benefits where 

appropriate) determined pursuant to subparagraphs 

(a)(2)(ii) or (iii) of this clause shall be paid to all 

workers performing work in the classification 

under this contract from the first day on which 
work is performed in the classification. 

(3) Whenever the minimum wage rate prescribed in the 

contract for a class of laborers or mechanics includes a 

fringe benefit which is not expressed as an hourly rate, 

the Contractor shall either pay the benefit as stated in the 

wage determination or shall pay another bona fide fringe 

benefit or an hourly cash equivalent thereof. 
(4) If the Contractor does not make payments to a trustee 
or other third person, the Contractor may consider as part 
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of the wages of any laborer or mechanic the amount of 
any costs reasonably anticipated in providing bona fide 

fringe benefits under a plan or program; provided, that 
the Secretary of Labor has found, upon the written 
request of the Contractor, that the applicable standards 

of the Davis-Bacon Act have been met. The Secretary of 
Labor may require the Contractor to set aside in a 

separate account assets for the meeting of obligations 
under the plan or program. 

(b) Withholding of Funds. HUD or its designee shall, upon its 
own action or upon written request of an authorized 

representative of the Department of Labor, withhold or 

cause to be withheld from the Contractor under this 

contract or any other Federal contract with the same 

prime Contractor, or any other Federally-assisted contract 

subject to Davis-Bacon prevailing wage requirements, 

which is held by the same prime Contractor, so much of 

the accrued payments or advances as may be considered 

necessary to pay laborers and mechanics, including 

apprentices, trainees, and helpers, employed by the 

Contractor or any subcontractor the full amount of wages 

required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 

helper, employed or working in the construction or 

development of the project, all or part of the wages 

required by the contract, HUD or its designee may, after 

written notice to the Contractor, take such action as may 

be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such 

violations have ceased. HUD or its designee may, after 

written notice to the Contractor, disburse such amounts 

withheld for and on account of the Contractor or 

subcontractor to the respective employees to whom they 

are due. 

(c) Payrolls and Basic Records. 

(1) Payrolls and basic records relating thereto shall be 
maintained by the Contractor during the course of the work 
and preserved for a period of three years thereafter for all 

laborers and mechanics working in the construction or 
development of the project. Such records shall contain the 

name, address, and social security number of each such 
worker, his or her correct classification, hourly rates of 

wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 

Davis-Bacon Act), daily and weekly number of hours 
worked, deductions made, and actual wages paid. Whenever 

the Secretary of Labor has found, under 29 CFR 

5.5(a)(1)(iv), that the wages of any laborer or mechanic 
include the amount of costs reasonably anticipated in 

providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor 

shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or 

program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs 

anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees 

under approved programs shall maintain written evidence of  

the registration of apprenticeship programs and certification 
of trainee programs, the registration of the apprentices and 

trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

(2) (i) The Contractor shall submit weekly for each week in which 

any contract work is performed a copy of all payrolls to the 

Contracting Officer for transmission to HUD or its designee. 

The payrolls submitted shall set out accurately and 

completely all of the information required to be maintained 

under subparagraph (c)(1) of this clause. This information 

may be submitted in any form desired. Optional Form WH-
347 (Federal Stock Number 029-005-00014-1) is available 

for this purpose and may be purchased from the 

Superintendent of Documents, U.S. Government Printing 

Office, Washington, D.C. 20402. The prime Contractor is 

responsible for the submission of copies of payrolls by all 

subcontractors. (Approved by the Office of Management and 

Budget under OMB Control Number 1214-0149.) 

(ii) Each payroll submitted shall be accompanied by a 

"Statement of Compliance," signed by the contractor or 

subcontractor or his or her agent who pays or supervises 

the payment of the persons employed under the contract 
and shall certify the following: 

(A) That the payroll for the payroll period contains the 

information required to be maintained under paragraph 

(c)(1) of this clause and that such information is 

correct and complete; 

(B) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the 

contract during the payroll period has been paid the 

full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have 

been made either directly or indirectly from the full 

wages earned, other than permissible deductions as 

set forth in 29 CFR Part 3; and 

(C) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe 

benefits or cash equivalents for the classification of 
work performed, as specified in the applicable wage 

determination incorporated into the contract 
(iii) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 

WH-347 shall satisfy the requirements for submission of 

the "Statement of Compliance" required by subparagraph 
(c)(2)(ii) of this clause. 

(iv) The falsification of any of the above certifications may 

subject the Contractor or subcontractor to civil or criminal 

prosecution under Section 1001 of Title 18 and Section 

3729 of Title 31 of the United States Code. 

(3) The Contractor or subcontractor shall make the records required 
under subparagraph (c)(1) available for inspection, copying, or 

transcription by authorized representatives of HUD or its 
designee, the Contracting Officer, or the Department of Labor 

and shall permit such representatives to interview employees 
during working hours on the job. If the Contractor or 
subcontractor fails to submit the required records or to make 

them available, HUD or its designee may, after written notice to 
the Contractor, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for 

debarment action pursuant to 29 CFR 5.12. 
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(d) Apprentices. Apprentices will be permitted to work at less 

than the predetermined rate for the work they performed when 

they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. 

Department of Labor, Employment and Training 

Administration, Office of Apprenticeship Training, Employer 

and Labor Services (OATELS), or with a State Apprenticeship 

Agency recognized by OATELS, or if a person is employed in 

his or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not 

individually registered in the program, but who has been 

certified by OATELS or a State Apprenticeship Agency (where 

appropriate) to be eligible for probationary employment as an 

apprentice. 

The allowable ratio of apprentices to journeymen on the job 

site in any craft classification shall not be greater than the ratio 

permitted to the Contractor as to the entire work force under 

the registered program. Any worker listed on a payroll at an 

apprentice wage rate, who is not registered or otherwise 
employed as stated in this paragraph, shall be paid not less 

than the applicable wage rate on the wage determination for 

the classification of work actually performed. In addition, any 

apprentice performing work on the job site in excess of the 

ratio permitted under the registered program shall be paid not 

less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 

performing construction on a project in a locality other than 

that in which its program is registered, the ratios and wage 

rates (expressed in percentages of the journeyman's hourly 

rate) specified in the Contractor's or subcontractor's registered 

program shall be observed. Every apprentice must be paid at 
not less than the rate specified in the registered program for 

the apprentice's level of progress, expressed as a percentage of 

the journeyman hourly rate specified in the applicable wage 

determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. 

If the apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 

listed on the wage determination for the applicable 

classification. If the Administrator of the Wage and Hour 

Division determines that a different practice prevails for the 

applicable apprentice classification, fringes shall be paid in 

accordance with that determination. In the event OATELS, or 
a State Apprenticeship Agency recognized by OATELS, 

withdraws approval of an apprenticeship program, the 

Contractor will no longer be permitted to utilize apprentices at 

less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 

(e) Trainees. Except as provided in 29 CFR 5.16, trainees will not 

be permitted to work at less than the predetermined rate for the 

work performed unless they are employed pursuant to and 

individually registered in a program which has received prior 

approval, evidenced by formal certification by the U.S. 

Department of Labor, Employment and Training 

Administration. The ratio of trainees to journeymen on the job 
site shall not be greater than permitted under the plan 

approved by the Employment and Training Administration. 

Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate  

specified in the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 

benefits, trainees shall be paid the full amount of fringe benefits 
listed in the wage determination unless the Administrator of the 

Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides 

for less than full fringe benefits for apprentices. Any employee 
listed on the payroll at a trainee rate who is not registered and 

participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the 

applicable wage rate in the wage determination for the 
classification of work actually performed. In addition, any 
trainee performing work on the job site in excess of the ratio 

permitted under the registered program shall be paid not less 
than the applicable wage rate in the wage determination for the 

work actually performed. In the event the Employment and 
Training Administration withdraws approval of a training 
program, the Contractor will no longer be permitted to utilize 

trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

(f) Equal Employment Opportunity. The utilization of 

apprentices, trainees, and journeymen under this clause shall 

be in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 

CFR Part 30. 

(g) Compliance with Copeland Act Requirements. The Contractor 

shall comply with the requirements of 29 CFR Part 3, which 

are hereby incorporated by reference in this contract 

(h) Contract Termination; Debarment. A breach of the labor 
standards clauses in this contract may be grounds for 

termination of the contract and for debarment as a 

Contractor and a subcontractor as provided in 29 CFR 5.12. 

(i) Compliance with Davis-Bacon and related Act 

Requirements. All rulings and interpretations of the Davis-

Bacon and related Acts contained in 29 CFR Parts 1, 3, and 

5 are herein incorporated by reference in this contract 

(j) Disputes Concerning Labor Standards. Disputes arising out of 
the labor standards provisions of this clause shall not be subject 

to the general disputes clause of this contract. Such disputes 

shall be resolved in accordance with the procedures of the 

Department of Labor set forth in 29 CFR Parts 5, 6, and 7. 

Disputes within the meaning of this clause include disputes 

between the Contractor (or any of its subcontractors) and the 

PHA, HUD, the U.S. Department of Labor, or the employees or 

their representatives. 

(k) Certification of Eligibility. 

(1) By entering into this contract, the Contractor certifies that 

neither it (nor he or she) nor any person or firm who has an 

interest in the Contractor's firm is a person or firm 

ineligible to be awarded contracts by the United States 

Government by virtue of section 3(a) of the Davis-Bacon 
Act or 29 CFR 5.12(a)(1). 

(2) No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a United States Government 
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contract by virtue of section 3(a) of the Davis-Bacon Act or  
29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed in the  

U. S. Criminal Code, 18 U.S.C. 1001. 

(1) Subcontracts. The Contractor or subcontractor shall insert in  

any subcontracts all the provisions contained in this clause, and  

such other clauses as HUD or its designee may by appropriate  

instructions require, and also a clause requiring the 

subcontractors to include these provisions in any lower tier  

subcontracts. The prime Contractor shall be responsible for the  

compliance by any subcontractor or lower tier subcontractor  

with all these provisions. 

(m) Non-Federal Prevailing Wage Rates. Any prevailing wage  

rate (including basic hourly rate and any fringe benefits),  

determined under State law to be prevailing, with respect to any  

employee in any trade or position employed under the contract,  

is inapplicable to the contract and shall not be enforced against  

the Contractor or any subcontractor, with respect to employees  

engaged under the contract whenever such non-Federal  

prevailing wage rate exceeds: 

(i) the applicable wage rate determined by the Secretary of  

Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141 et  

seq.) to be prevailing in the locality with respect to such  

trade; 

(ii) an applicable apprentice wage rate based thereon specified  

in an apprenticeship program registered with the U.S.  

Department of Labor (DOL) or a DOL-recognized State  

Apprenticeship Agency; or 

(iii) an applicable trainee wage rate based thereon specified in  

a DOL-certified trainee program. 
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1. Definitions 
 

“Architect” means the person or other entity engaged by the PHA to perform architectural, engineering, 
design, and other services related to the work as provided for in the contract. When a PHA uses an 
engineer to act in this capacity, the terms “architect” and “engineer” shall be synonymous. The Architect 
shall serve as a technical representative of the Contracting Officer. The Architect’s authority is as set forth 
elsewhere in this contract. 

 
“Contract” means the contract entered into between the PHA and the Contractor. It includes the forms of 
Bid, the Bid Bond, the Performance and Payment Bond or Bonds or other assurance of completion, the 
Certifications, Representations, and Other Statements of Bidders (form HUD-5369), these General 
Conditions of the Contract for Construction (form HUD-5370EZ), the applicable wage rate determinations 
from the U.S. Department of Labor, any special conditions included elsewhere in the contract, the 
specifications, and drawings. It includes all formal changes to any of those documents by addendum, 
change order, or other modification. 

 
“Contracting Officer” means the person delegated the authority by the PHA to enter into, administer, 
and/or terminate this contract and designated as such in writing to the Contractor. The term includes any 
successor Contracting Officer and any duly authorized representative of the Contracting Officer also 
designated in writing. The Contracting Officer shall be deemed the authorized agent of the PHA in all 
dealings with the Contractor. 

 
“Contractor” means the person or other entity entering into the contract with the PHA to perform all of 
the work required under the contract. 

 
“Drawings” means the drawings enumerated in the schedule of drawings contained in the Specifications 
and as described in the contract clause entitled Specifications and Drawings for Construction herein. 
 
“HUD” means the United States of America acting through the Department of Housing and Urban 
Development including the Secretary, or any other person designated to act on its behalf. HUD has agreed, 
subject to the provisions of an Annual Contributions Contract (ACC), to provide financial assistance to the 
PHA, which includes assistance in financing the work to be performed under this contract. As defined 
elsewhere in these General Conditions or the contract documents, the determination of HUD may be 
required to authorize changes in the work or for release of funds to the PHA for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this contract shall be construed to create any 
contractual relationship between the Contractor and HUD. 

 
“Project” means the entire project, whether construction or rehabilitation, the work for which is 
provided for in whole or in part under this contract. 

 
“PHA” means the Public Housing Agency organized under applicable state laws which is a party to this 
contract. 

 
“Specifications” means the written description of the technical requirements for construction and includes the 

criteria and tests for determining whether the requirements are met. 
 
“Work” means materials, workmanship, and manufacture and fabrication of components. 
 
 
  



2. Contractor’s Responsibility for Work 
 

The Contractor shall furnish all necessary labor, materials, tools, equipment, and transportation necessary 
for performance of the work. The Contractor shall also furnish all necessary water, heat, light, and power 
not made available to the Contractor by the PHA pursuant to the clause entitled Availability and Use of 
Utility Services herein. 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 12 
percent of the total amount of work to be performed under the contract. This percentage may be reduced 
by a supplemental agreement to this order if, during performing the work, the Contractor requests a 
reduction and the Contracting Officer determines that the reduction would be to the advantage of the PHA. 
 
At all times during performance of this contract and until the work is completed and accepted, the 
Contractor shall directly superintend the work or assign and have on the work site a competent 
superintendent who is satisfactory to the Contracting Officer and has authority to act for the Contractor. 
 
The Contractor shall be responsible for all damages to persons or property that occur as a result of the 
Contractor’s fault or negligence, and shall take proper safety and health precautions to protect the work, 
the workers, the public, and the property of others. The Contractor shall hold and save the PHA, its 
officers and agents, free and harmless from liability of any nature occasioned by the Contractor’s 
performance. The Contractor shall also be responsible for all materials delivered and work performed 
until completion and acceptance of the entire work, except for any completed unit of work which may 
have been accepted under the contract. 
 
The Contractor shall lay out the work from base lines and bench marks indicated on the drawings and be 
responsible for all lines, levels, and measurements of all work executed under the contract. The Contractor 
shall verify the figures before laying out the work and will be held responsible for any error resulting from 
its failure to do so. 
 
The Contractor shall confine all operations (including storage of materials) on PHA premises to areas 
authorized or approved by the Contracting Officer. 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of 
waste materials. After completing the work and before final inspection, the Contractor shall: 
 
 (1) remove from the premises all scaffolding, equipment, tools, and materials (including rejected 
materials) that are not the property of the PHA and all rubbish caused by its work; (2) leave the work area 
in a clean, neat, and orderly condition satisfactory to the Contracting Officer; (3) perform all specified 
tests; and, (4) deliver the installation in complete and operating condition. 
 
The Contractor’s responsibility will terminate when all work has been completed, the final inspection 
made, and the work accepted by the Contracting Officer. The Contractor will then be released from further 
obligation except as required by the warranties specified elsewhere in the contract. 
 

3. Architect’s Duties, Responsibilities, and Authority 
 

The Architect for this contract, and any successor, shall be designated in writing by the Contracting 
Officer. 
 
The Architect shall serve as the Contracting Officer’s technical representative with respect to architectural, 



engineering, and design matters related to the work performed under the contract. The Architect may 
provide direction on contract performance. Such direction shall be within the scope of the contract and 
may not be of a nature which: (1) institutes additional work outside the scope of the contract; (2) 
constitutes a change as defined in the Changes clause herein; (3) causes an increase or decrease in the cost 
of the contract; (4) alters the Construction Progress Schedule; or (5) changes any of the other express 
terms or conditions of the contract. 
 
The Architect’s duties and responsibilities may include but shall not be limited to: 
 
Making periodic visits to the work site, and on the basis of his/her on-site inspections, issuing written 
reports to the PHA which shall include all observed deficiencies. The Architect shall file a copy of the report 
with the Contractor’s designated representative at the site; 
 
Making modifications in drawings and technical specifications and assisting the Contracting Officer in the 
preparation of change orders and other contract modifications for issuance by the Contracting Officer; 
 
Reviewing and making recommendations with respect to - (i) the Contractor’s construction progress 
schedules; (ii) the Contractor’s shop and detailed drawings; (iii) the machinery, mechanical and other 
equipment and materials or other articles proposed for use by the Contractor; and, (iv) the Contractor’s 
price breakdown and progress payment estimates; and, 
 
Assisting in inspections, signing Certificates of Completion, and making recommendations with respect 
to acceptance of work completed under the contract. 

 
4.  Other Contracts 
 

The PHA may undertake or award other contracts for additional work at or near the site of the work under 
this contract. The Contractor shall fully cooperate with the other contractors and with PHA employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the 
additional work, heeding any direction that may be provided by the Contracting Officer. The Contractor 
shall not commit or permit any act that will interfere with the performance of work by any other contractor 
or by PHA employees 

 
5.  Pre-construction Conference and Notice to Proceed 
 

Within ten calendar days of contract execution, and prior to the commencement of work, the Contractor 
shall attend a preconstruction conference with representatives of the PHA, its Architect, and other 
interested parties convened by the PHA. The conference will serve to acquaint the participants with the 
general plan of the construction operation and all other requirements of the contract. The PHA will provide 
the Contractor with the date, time, and place of the conference. 
 
The contractor shall begin work upon receipt of a written Notice to Proceed from the Contracting Officer or 
designee. The Contractor shall not begin work prior to receiving such notice.  

  
6. Construction Progress Schedule 
 

The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three 
copies of a practicable schedule showing the order in which the Contractor proposes to perform the work, 
and the dates on which the Contractor contemplates starting and completing the several salient features of 



the work (including acquiring labor, materials, and equipment). The schedule shall be in the form of a 
progress chart of suitable scale to indicate appropriately the percentage of work scheduled for completion 
by any given date during the period. If the Contractor fails to submit a schedule within the time prescribed, 
the Contracting Officer may withhold approval of progress payments or take other remedies under the 
contract until the Contractor submits the required schedule. 
 
The Contractor shall enter the actual progress on the chart as required by the Contracting Officer, and 
immediately deliver three copies of the annotated schedule to the Contracting Officer. If the Contracting 
Officer determines, upon the basis of inspection conducted pursuant to the clause entitled Inspection and 
Acceptance of Construction, herein that the Contractor is not meeting the approved schedule, the 
Contractor shall take steps necessary to improve its progress, including those that may be required by the 
Contracting Officer, without additional cost to the PHA. In this circumstance, the Contracting Officer may 
require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the 
amount of construction plant, and to submit for approval any supplementary schedule or schedules in chart 
form as the Contracting Officer deems necessary to demonstrate how the approved rate of progress will be 
regained. 
 
 Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall 
be grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work 
with sufficient diligence to ensure completion within the time specified in the Contract. Upon making this 
determination, the Contracting Officer may terminate the Contractor’s right to proceed with the work, or 
any separable part of it, in accordance with the Default clause of this contract. 
 

7. Site Investigation and Conditions Affecting the Work 
 

The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and 
location of the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to, (1) conditions bearing upon 
transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, electric 
power, and roads;(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities 
needed preliminary to and during work performance. The Contractor also acknowledges that it has 
satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to 
be encountered insofar as this information is reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the PHA, as well as from the drawings and specifications made a 
part of this contract. Any failure of the Contractor to take the actions described and acknowledged in this 
paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty and cost 
of successfully performing the work, or for proceeding to successfully perform the work without additional 
expense to the PHA. 
 
The PHA assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the PHA. Nor does the PHA assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any 
of its officers or agents before the execution of this contract, unless that understanding or representation 
is expressly stated in this contract. 
 
 
 

  



8. Differing Site Conditions 
 
 

The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Contracting Officer of (1) subsurface or latent physical conditions at the site which differ materially from 
those indicated in this contract, or (2) unknown physical conditions at the site(s), of an unusual nature, 
which differ materially from those ordinarily encountered and generally recognized as inhering in work of 
the character provided for in the contract. 
 
The Contracting Officer shall investigate the site conditions promptly after receiving the notice. Work shall 
not proceed at the affected site, except at the Contractor’s risk, until the Contracting Officer has provided 
written instructions to the Contractor. If the conditions do materially so differ and cause an increase or 
decrease in the Contractor’s cost of, or the time required for, performing any part of the work under this 
contract, whether or not changed as a result of the conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions and, in any event, before proceeding with the 
work. An equitable adjustment in the contract price, the delivery schedule, or both shall be made under 
this clause and the contract modified in writing accordingly. 

 
No request by the Contractor for an equitable adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in 
(a) above for giving written notice may be extended by the Contracting Officer. 
 
No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall 
be allowed if made after final payment under this contract. 
 

9. Specifications and Drawings for Construction 
 

The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times 
give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on 
the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as 
if shown or mentioned in both. In case of difference between drawings and specifications, the 
specifications shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications, 
the matter shall be promptly submitted to the Contracting Officer, who shall promptly make a 
determination in writing. Any adjustment by the Contractor without such a determination shall be at its 
own risk and expense. The Contracting Officer shall furnish from time to time such detailed drawings and 
other information as considered necessary, unless otherwise provided. 
 
Wherever in the specifications or upon the drawings the words 'directed”, 'required”, 'ordered”, 
'designated”, 'prescribed”, or words of like import are used, it shall be understood that the 'direction”, 
'requirement”, 'order”, 'designation”, or 'prescription”, of the Contracting Officer is intended and similarly 
the words 'approved”, 'acceptable”, 'satisfactory”, or words of like import shall mean 'approved by”, or 
'acceptable to”, or 'satisfactory to” the Contracting Officer, unless otherwise expressly stated. 
 
Where 'as shown”, 'as indicated”, 'as detailed”, or words of similar import are used, it shall be understood 
that the reference is made to the drawings accompanying this contract unless stated otherwise. The word 
'provided” as used herein shall be understood to mean 'provide complete in place” that is 'furnished and 
installed”.  'Shop drawings” means drawings, submitted to the PHA by the Contractor, subcontractor, or 
any lower tier subcontractor, showing in detail (1) the proposed fabrication and assembly of structural 
elements and (2) the installation (i.e., form, fit, and attachment details) of materials of equipment. It 
includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, 



performance and test data, and similar materials furnished by the Contractor to explain in detail specific 
portions of the work required by the contract. The PHA may duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under this contract. 
 
If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them 
for accuracy, completeness, and compliance with other contract requirements and shall indicate its 
approval thereon as evidence of such coordination and review. Shop drawings submitted to the Contracting 
Officer without evidence of the Contractor’s approval may be returned for resubmission. The Contracting 
Officer will indicate an approval or disapproval of the shop drawings and if not approved as submitted shall 
indicate the PHA’s reasons therefore. Any work done before such approval shall be at the Contractor’s risk. 
Approval by the Contracting Officer shall not relieve the Contractor from responsibility for any errors or 
omissions in such drawings, nor from responsibility for complying with the requirements of this contract, 
except with respect to variations described and approved in accordance with information below. 
 
If shop drawings show variations from the contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. If the Architect approves any 
such variation and the Contracting Officer concurs, the Contracting Officer shall issue an appropriate 
modification to the contract, except that, if the variation is minor or does not involve a change in price or in 
time of performance, a modification need not be issued. 
 
It shall be the responsibility of the Contractor to make timely requests of the PHA for such large scale and 
full size drawings, color schemes, and other additional information, not already in his possession, which 
shall be required in the planning and production of the work. Such requests may be submitted as the need 
arises, but each such request shall be filed in ample time to permit appropriate action to be taken by all 
parties involved so as to avoid delay. 
 
The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) 
of all shop drawings as called for under the various headings of these specifications. Three sets (unless 
otherwise indicated) of all shop drawings, will be retained by the PHA and one set will be returned to the 
Contractor. As required by the Contracting Officer, the Contractor, upon completing the work under this 
contract, shall furnish a complete set of all shop drawings as finally approved. These drawings shall show all 
changes and revisions made up to the time the work is completed and accepted. 
 
This clause shall be included in all subcontracts at any tier. It shall be the responsibility of the Contractor to 
ensure that all shop drawings prepared by subcontractors are submitted to the Contracting Officer. 

 
10. As-Built Drawings 
 

'As-built drawings,” as used in this clause, means drawings submitted by the Contractor or subcontractor at 
any tier to show the construction of a particular structure or work as actually completed under the contract. 
'As-built drawings” shall be synonymous with 'Record drawings.” 
 
As required by the Contracting Officer, the Contractor shall provide the Contracting Officer accurate 
information to be used in the preparation of permanent as-built drawings. For this purpose, the Contractor 
shall record on one set of contract drawings all changes from the installations originally indicated, and 
record final locations of underground lines by depth from finish grade and by accurate horizontal offset 
distances to permanent surface improvements such as buildings, curbs, or edges of walks. 
 
This clause shall be included in all subcontracts at any tier. It shall be the responsibility of the Contractor to 
ensure that all as-built drawings prepared by subcontractors are submitted to the Contracting Officer. 



 
11. Material and Workmanship 
 

All equipment, material, and articles furnished under this contract shall be new and of the most suitable 
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the 
contract to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. 
The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of, 
and as approved by the Contracting Officer, is equal to that named in the specifications, unless otherwise 
specifically provided in this contract. 
 
Approval of equipment and materials. 
 
The Contractor shall obtain the Contracting Officer’s approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning 
the performance, capacity, nature, and rating of the machinery and mechanical and other equipment. 
When required by this contract or by the Contracting Officer, the Contractor shall also obtain the 
Contracting Officer’s approval of the material or articles which the Contractor contemplates incorporating 
into the work. When requesting approval, the Contractor shall provide full information concerning the 
material or articles. Machinery, equipment, material, and articles that do not have the required approval 
shall be installed or used at the risk of subsequent rejection. 
 
When required by the specifications or the Contracting Officer, the Contractor shall submit appropriately 
marked samples (and certificates related to them) for approval at the Contractor’s expense, with all 
shipping charges prepaid. The Contractor shall label, or otherwise properly mark on the container, the 
material or product represented, its place of origin, the name of the producer, the Contractor’s name, and 
the identification of the construction project for which the material or product is intended to be used. 
 
Certificates shall be submitted in triplicate, describing each sample submitted for approval and certifying 
that the material, equipment or accessory complies with contract requirements. The certificates shall 
include the name and brand of the product, name of manufacturer, and the location where produced. 
 
Approval of a sample shall not constitute a waiver of the PHA right to demand full compliance with contract 
requirements. Materials, equipment and accessories may be rejected for cause even though samples have 
been approved. 
 
Wherever materials are required to comply with recognized standards or specifications, such specifications 
shall be accepted as establishing the technical qualities and testing methods, but shall not govern the 
number of tests required to be made nor modify other contract requirements. The Contracting Officer may 
require laboratory test reports on items submitted for approval or may approve materials on the basis of 
data submitted in certificates with samples. Check tests will be made on materials delivered for use only as 
frequently as the Contracting Officer determines necessary to insure compliance of materials with the 
specifications. The Contractor will assume all costs of retesting materials which fail to meet contract 
requirements and/or testing materials offered in substitution for those found deficient. 
 
After approval, samples will be kept in the Project office until completion of work. They may be built into 
the work after a substantial quantity of the materials they represent has been built in and accepted. 
 
Requirements concerning lead-based paint. The Contractor shall comply with the requirements concerning 



lead-based paint contained in the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
implemented by 24 CFR Part 35. 
 

12. Permits and Codes 
 

The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules and 
regulations. Notwithstanding the requirement of the Contractor to comply with the drawings and 
specifications in the contract, all work installed shall comply with all applicable codes and regulations as 
amended by any waivers. Before installing the work, the Contractor shall examine the drawings and the 
specifications for compliance with applicable codes and regulations bearing on the work and shall 
immediately report any discrepancy it may discover to the Contracting Officer. Where the requirements of 
the drawings and specifications fail to comply with the applicable code or regulation, the Contracting 
Officer shall modify the contract by change order pursuant to the clause entitled Changes herein to 
conform to the code or regulation. 
 
The Contractor shall secure and pay for all permits, fees, and licenses necessary for the proper execution 
and completion of the work. Where the PHA can arrange for the issuance of all or part of these permits, 
fees and licenses, without cost to the Contractor, the contract amount shall be reduced accordingly. 

 
13. Health, Safety, and Accident Prevention 
 

In performing this contract, the Contractor shall: 
 

Ensure that no laborer or mechanic shall be required to work in surroundings or under working 
conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety as 
determined under construction safety and health standards promulgated by the Secretary of Labor by 
regulation; 
 
Protect the lives, health, and safety of other persons; 
 
Prevent damage to property, materials, supplies, and equipment; and, 
 
Avoid work interruptions. 
 

For these purposes, the Contractor shall: 
 

Comply with regulations and standards issued by the Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety 
Standards Act (Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et seq.; and 
 
Include the terms of this clause in every subcontract so that such terms will be binding on each 
subcontractor. 

 
The Contractor shall maintain an accurate record of exposure data on all accidents incident to work 
performed under this contract resulting in death, traumatic injury, occupational disease, or damage to 
property, materials, supplies, or equipment, and shall report this data in the manner prescribed by 29 CFR 
Part 1904. 
 
The Contracting Officer shall notify the Contractor of any noncompliance with these requirements and of 
the corrective action required. This notice, when delivered to the Contractor or the Contractor’s 



representative at the site of the work, shall be deemed sufficient notice of the noncompliance and 
corrective action required. After receiving the notice, the Contractor shall immediately take corrective 
action. If the Contractor fails or refuses to take corrective action promptly, the Contracting Officer may 
issue an order stopping all or part of the work until satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for equitable adjustment for additional time or money on 
any stop order issued under these circumstances. 
 
The Contractor shall be responsible for its subcontractors’ compliance with the provisions of this clause. 
The Contractor shall take such action with respect to any subcontract as the PHA, the Secretary of Housing 
and Urban Development, or the Secretary of Labor shall direct as a means of enforcing such provisions. 
 

14. Temporary Heating 
 

The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to 
properly protect all work and materials against damage by dampness and cold, to dry out the work, and to 
facilitate the completion of the work. Any permanent heating equipment used shall be turned over to the 
PHA in the condition and at the time required by the specifications. 
 

15. Availability and Use of Utility Services 
 

The PHA shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of 
each utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged 
to the PHA or, where the utility is produced by the PHA, at reasonable rates determined by the Contracting 
Officer. The Contractor shall carefully conserve any utilities furnished without charge. 

 
The Contractor, at its expense and in a manner satisfactory to the Contracting Officer, shall install and 
maintain all necessary temporary connections and distribution lines, and all meters required to measure 
the amount of each utility used for the purpose of determining charges. Before final acceptance of the 
work by the PHA, the Contractor shall remove all the temporary connections, distribution lines, meters, 
and associated paraphernalia. 

 
16. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 
 

The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, 
and grass) on or adjacent to the work site, which are not to be removed under this contract, and which do 
not unreasonably interfere with the work required under this contract. 
 
The Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging 
vegetation that will remain in place. If any limbs or branches of trees are broken during performance of 
this contract, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the 
Contracting Officer. 
 
The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work 
site and (2) on adjacent property of a third party, the locations of which are made known to or should be 
known by the Contractor. Prior to disturbing the ground at the construction site, the Contractor shall 
ensure that all underground utility lines are clearly marked. 
 
The Contractor shall shore up, brace, underpin, secure, and protect as necessary all foundations and other 



parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be affected by 
the excavations or other operations connected with the construction of the project. 
 
Any equipment temporarily removed as a result of work under this contract shall be protected, cleaned, 
and replaced in the same condition as at the time of award of this contract. 
 
New work which connects to existing work shall correspond in all respects with that to which it connects 
and/or be similar to existing work unless otherwise required by the specifications. 
 
No structural members shall be altered or in any way weakened without the written authorization of the 
Contracting Officer, unless such work is clearly specified in the plans or specifications. 
 
If the removal of the existing work exposes discolored or unfinished surfaces, or work out of alignment, 
such surfaces shall be refinished, or the material replaced as necessary to make the continuous work 
uniform and harmonious. This, however, shall not be construed to require the refinishing or reconstruction 
of dissimilar finishes previously exposed, or finished surfaces in good condition, but in different planes or 
on different levels when brought together by the removal of intervening work, unless such refinishing or 
reconstruction is specified in the plans or specifications. 
 
The Contractor shall give all required notices to any adjoining or adjacent property owner or other party 
before the commencement of any work. 
 
The Contractor shall indemnify and save harmless the PHA from any damages on account of settlement or 
the loss of lateral support of adjoining property, any damages from changes in topography affecting 
drainage, and from all loss or expense and all damages for which the PHA may become liable in 
consequence of such injury or damage to adjoining and adjacent structures and their premises. 
 
The Contractor shall repair any damage to vegetation, structures, equipment, utilities, or improvements, 
including those that are the property of a third party, resulting from failure to comply with the 
requirements of this contract or failure to exercise reasonable care in performing the work. If the 
Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor. 

 
17. Temporary Buildings and Transportation of Materials 
 

Temporary buildings (e.g., storage sheds, shops, offices, sanitary facilities) and utilities may be erected by 
the Contractor only with the approval of the Contracting Officer and shall be built with labor and materials 
furnished by the Contractor without expense to the PHA. The temporary buildings and utilities shall remain 
the property of the Contractor and shall be removed by the Contractor at its expense upon completion of 
the work. With the written consent of the Contracting Officer, the buildings and utilities may be abandoned 
and need not be removed. 
 
The Contractor shall, as directed by the Contracting Officer, use only established roadways, or use 
temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. 
When materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading 
capacity recommended by the manufacturer of the vehicle or prescribed by any federal, state, or local law 
or regulation. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from 
damage. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 

 
 



18. Clean Air and Water  
 

The contactor shall comply with the Clean Air Act, as amended, 42 USC 7401 et seq., the Federal Water 
Pollution Control Water Act, as amended, 33 U.S.C. 1251 et seq., and standards issued pursuant thereto in 
the facilities in which this contract is to be performed. 

 
19.  Energy Efficiency 
 

The Contractor shall comply with mandatory standards and policies relating to energy efficiency which are 
contained in the energy conservation plan issued in compliance with the Energy Policy and Conservation 
Act (Pub.L. 94-163) for the State in which the work under the contract is performed. 

 
20.  Inspection and Acceptance of Construction 
 

Definitions. As used in this clause – 
 

(1) “Acceptance” means the act of an authorized representative of the PHA by which the PHA 
approves and assumes ownership of the work performed under this contract. Acceptance may be 
partial or complete. 
 
(2) “Inspection” means examining and testing the work performed under the contract (including, when 
appropriate, raw materials, equipment, components, and intermediate assemblies) to determine 
whether it conforms to contract requirements. 
 
(3) “Testing” means that element of inspection that determines the properties or elements, including 
functional operation of materials, equipment, or their components, by the application of established 
scientific principles and procedures. 

 
The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure 
that the work performed under the contract conforms to contract requirements. All work is subject to PHA 
inspection and test at all places and at all reasonable times before acceptance to ensure strict compliance 
with the terms of the contract. 
 
PHA inspections and tests are for the sole benefit of the PHA and do not: (1) relieve the Contractor of 
responsibility for providing adequate quality control measures; (2) relieve the Contractor of responsibility 
for loss or damage of the material before acceptance; (3) constitute or imply acceptance; or, (4) affect the 
continuing rights of the PHA after acceptance of the completed work under paragraph (j) below. 
 
The presence or absence of the PHA inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specifications without 
the Contracting Officer’s written authorization. All instructions and approvals with respect to the work 
shall be given to the Contractor by the Contracting Officer. 

 
The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by 
the Contracting Officer. The PHA may charge to the Contractor any additional cost of inspection or test 
when work is not ready at the time specified by the Contractor for inspection or test, or when prior 
rejection makes reinspection or retest necessary. The PHA shall perform all inspections and tests in a 
manner that will not unnecessarily delay the work. Special, full size, and performance tests shall be 
performed as described in the contract. 



 
The PHA may conduct routine inspections of the construction site on a daily basis. 

 
The Contractor shall, without charge, replace or correct work found by the PHA not to conform to 
contract requirements, unless the PHA decides that it is in its interest to accept the work with an 
appropriate adjustment in contract price. The Contractor hall promptly segregate and remove rejected 
material from the premises. 

 
If the Contractor does not promptly replace or correct rejected work, the PHA may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor, or (2) terminate for default 
the Contractor’s right to proceed. 

 
If any work requiring inspection is covered up without approval of the PHA, it must, if requested by the 
Contracting Officer, be uncovered at the expense of the Contractor. If at any time before final acceptance 
of the entire work, the PHA considers it necessary or advisable, to examine work already completed by 
removing or tearing it out, the Contractor, shall on request, promptly furnish all necessary facilities, labor, 
and material. If such work is found to be defective or nonconforming in any material respect due to the 
fault of the Contractor or its subcontractors, the Contractor shall defray all the expenses of the 
examination and of satisfactory reconstruction. If, however, such work is found to meet the requirements 
of the contract, the Contracting Officer shall make an equitable adjustment to cover the cost of the 
examination and reconstruction, including, if completion of the work was thereby delayed, an extension of 
time. 

 
The Contractor shall notify the Contracting Officer, in writing, as to the date when in its opinion all or a 
designated portion of the work will be substantially completed and ready for inspection. If the Architect 
determines that the state of preparedness is as represented, the PHA will promptly arrange for the 
inspection. Unless otherwise specified in the contract, the PHA shall accept, as soon as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting 
Officer determines and designates can be accepted separately. Acceptance shall be final and conclusive 
except for latent defects, fraud, gross mistakes amounting to fraud, or the PHA’s right under any warranty 
or guarantee. 

 
21. Use and Possession Prior to Completion 
  
The PHA shall have the right to take possession of or use any completed or partially completed part of the 
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a 
list of items of work remaining to be performed or corrected on those portions of the work that the PHA 
intends to take possession of or use. However, failure of the Contracting Officer to list any item of work 
shall not relieve the Contractor of responsibility for complying with the terms of the contract. The PHA’s 
possession or use shall not be deemed an acceptance of any work under the contract. 
 

While the PHA has such possession or use, the Contractor shall be relieved of the responsibility for (1) the 
loss of or damage to the work resulting from the PHA’s possession or use, notwithstanding the terms of the 
clause entitled Permits and Codes herein; (2) all maintenance costs on the areas occupied; and, (3) 
furnishing heat, light, power, and water used in the areas occupied without proper remuneration therefore. 
If prior possession or use by the PHA delays the progress of the work or causes additional expense to the 
Contractor, an equitable adjustment shall be made in the contract price or the time of completion, and the 
contract shall be modified in  
writing accordingly. 
 



22. Warranty of Title 
 

The Contractor warrants good title to all materials, supplies, and equipment incorporated in the work and 
agrees to deliver the premises together with all improvements thereon free from any claims, liens or 
charges, and agrees further that neither it nor any other person, firm or corporation shall have any right 
to a lien upon the premises or anything appurtenant thereto. 
 
23. Warranty of Construction 

 
 In addition to any other warranties in this contract, the Contractor warrants, except as provided in 
paragraph (j) of this clause, that work performed under this contract conforms to the contract 
requirements and is free of any defect in equipment, material, or workmanship performed by the 
Contractor or any subcontractor or supplier at any tier. This warranty shall continue for a period of one year 
from the date of final acceptance of the work. If the PHA takes possession of any part of the work before 
final acceptance, this warranty shall continue for a period of (one year unless otherwise indicated) from the 
date that the PHA takes possession. 

 
The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any defect. In addition, 
the Contractor shall remedy, at the Contractor’s expense, any damage to PHA-owned or controlled real or 
personal property when the damage is the result of— 
(1) The Contractor’s failure to conform to contract requirements; or 
(2) Any defects of equipment, material, workmanship or design furnished by the Contractor. 

 
The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor’s warranty with respect to work repaired or replaced will run for (one year unless otherwise 
indicated) from the date of repair or replacement. 

 
The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect or damage. 

 
If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of 
notice, the PHA shall have the right to replace, repair or otherwise remedy the failure, defect, or damage 
at the Contractor’s expense. 

 
With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for 
work performed and materials furnished under this contract, the Contractor shall: 
 
(1) Obtain all warranties that would be given in normal commercial practice; 
(2) Require all warranties to be executed in writing, for the benefit of the PHA; and, 
(3) Enforce all warranties for the benefit of the PHA. 
(4) In the event the Contractor’s warranty under paragraph (a) of this clause has expired, the PHA may bring 

suit at its own expense to enforce a subcontractor’s, manufacturer’s or supplier’s warranty. 
 

Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defect of material or design furnished by the PHA nor for 
the repair of any damage that results from any defect in PHA furnished material or design. 
 
Notwithstanding any provisions herein to the contrary, the establishment of the time periods in 
paragraphs (a) and (c) above relate only to the specific obligation of the Contractor to correct the work, 
and have no relationship to the time within which its obligation to comply with the contract may be 



sought to be enforced, nor to the time within which proceedings may be commenced to establish the 
Contractor’s liability with respect to its obligation other than specifically to correct the work. 
 
This warranty shall not limit the PHA’s rights under the Inspection and Acceptance of Construction clause 
of this contract with respect to latent defects, gross mistakes or fraud. 

 
24. Prohibition Against Liens 
 

The Contractor is prohibited from placing a lien on the PHA’s property. This prohibition shall apply to all 
subcontractors at any tier and all materials suppliers. 

 
25.  Contract Period 
 

The Contractor shall complete all work required under this contract within the time schedule 
established in the notice to proceed issued by the Contracting Officer. 
 

26.  Order of Provisions 
 

In the event of a conflict between these General Conditions and the Specifications, the General 
Conditions shall prevail. In the event of a conflict between the contract and any applicable state or 
local law or regulation, the state or local law or regulation shall prevail; provided that such state or 
local law or regulation does not conflict with, or is less restrictive than applicable federal law, 
regulation, or Executive Order. In the event of such a conflict, applicable federal law, regulation, 
and Executive Order shall prevail. 

 
27.  Payments 

 
The PHA shall pay the Contractor the price as provided in this contract. 
 
The PHA shall make progress payments approximately every 30 days as the work proceeds, on estimates 
of work accomplished which meets the standards of quality established under the contract, as approved 
by the Contracting Officer. The PHA may, subject to written determination and approval of the Contracting 
Officer, make more frequent payments to contractors which are qualified small businesses. 
 
Before the first progress payment under this contract, the Contractor shall furnish, in such detail as 
requested by the Contracting Officer, a breakdown of the total contract price showing the amount 
included therein for each principal category of the work, which shall substantiate the payment amount 
requested in order to provide a basis for determining progress payments. The breakdown shall be 
approved by the Contracting Officer and must be acceptable to HUD. If the contract covers more than one 
project, the Contractor shall furnish a separate breakdown for each. The values and quantities employed in 
making up this breakdown are for determining the amount of progress payments and shall not be 
construed as a basis for additions to or deductions from the contract price. The Contractor shall prorate its 
overhead and profit over the construction period of the contract. 
 
The Contractor shall submit, on forms provided by the PHA, periodic estimates showing the value of the 
work performed during each period based upon the approved breakdown of the contract price. Such 
estimates shall be submitted not later than 14 days in advance of the date set for payment and are subject 
to correction and revision as required. The estimates must be approved by the Contracting Officer with the 
concurrence of the Architect prior to payment. If the contract covers more than one project, the 
Contractor shall furnish a separate progress payment estimate for each. 



 
Along with each request for progress payments and the required estimates, the Contractor shall furnish 
the following certification, or payment shall not be made: 
 
I hereby certify, to the best of my knowledge and belief, that: 
 
The amounts requested are only for performance in accordance with the specifications, terms, and 
conditions of the contract; 
 
Payments to subcontractors and suppliers have been made from previous payments received under the 
contract, and timely payments will be made from the proceeds of the payment covered by this 
certification, in accordance with subcontract agreements; and, 
 
This request for progress payments does not include any amounts which the prime contractor intends to 
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the 
subcontract. 
 
Name: ___________________________________________________________ 
 
Title: _____________________________________________________________ 
 
Date: ____________________________________________________________ 
 
Except as otherwise provided in State law, the PHA shall retain ten (10) percent of the amount of progress 
payments until completion and acceptance of all work under the contract; except, that if upon completion 
of 50 percent of the work, the Contracting Officer, after consulting with the Architect, determines that the 
Contractor’s performance and progress are satisfactory, the PHA may make the remaining payments in full 
for the work subsequently completed. If the Contracting Officer subsequently determines that the 
Contractor’s performance and progress are unsatisfactory, the PHA shall reinstate the ten (10) percent (or 
other percentage as provided in State law) retainage until such time as the Contracting Officer determines 
that performance and progress are satisfactory. 
 
The Contracting Officer may authorize material delivered on the site and preparatory work done to be 
taken into consideration when computing progress payments. 



 
Material delivered to the Contractor at locations other than the site may also be taken into consideration if 
the Contractor furnishes satisfactory evidence that (1) it has acquired title to such material; (2) the 
material is properly stored in a bonded warehouse, storage yard, or similar suitable place as may be 
approved by the Contracting Officer; (3) the material is insured to cover its full value; and (4) the material 
will be used to perform this contract. Before any progress payment which includes delivered material is 
made, the Contractor shall furnish such documentation as the Contracting Officer may require to assure 
the protection of the PHA’s interest in such materials. The Contractor shall remain responsible for such 
stored material notwithstanding the transfer of title to the PHA. 
 
All material and work covered by progress payments made shall, at the time of payment become the sole 
property of the PHA, but this shall not be construed as (1) relieving the Contractor from the sole 
responsibility for all material and work upon which payments have been made or the restoration of any 
damaged work; or, (2) waiving the right of the PHA to require the fulfillment of all of the terms of the 
contract. In the event the work of the Contractor has been damaged by other contractors or persons other 
than employees of the PHA in the course of their employment, the Contractor shall restore such damaged 
work without cost to the PHA and to seek redress for its damage only from those who directly caused it 
 
The PHA shall make the final payment due the Contractor under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of all claims against the PHA arising by virtue of this 
contract, other than claims, in stated amounts, that the Contractor has specifically excepted from the 
operation of the release. Each such exception shall embrace no more than one claim, the basis and scope 
of which shall be clearly defined. The amounts for such excepted claims shall not be included in the 
request for final payment. A release may also be required of the assignee if the Contractor’s claim to 
amounts payable under this contract has been assigned. 
 
Prior to making any payment, the Contracting Officer may require the Contractor to furnish receipts or 
other evidence of payment from all persons performing work and supplying material to the Contractor, if 
the Contracting Officer determines such evidence is necessary to substantiate claimed costs. 
 
The PHA shall not; (1) determine or adjust any claims for payment or disputes arising there under between 
the Contractor and its subcontractors or material suppliers; or, (2) withhold any moneys for the protection 
of the subcontractors or material suppliers. The failure or refusal of the PHA to withhold moneys from the 
Contractor shall in nowise impair the obligations of any surety or sureties under any bonds furnished 
under this contract. 
 

28. Contract Modifications 
 

Only the Contracting Officer has authority to modify any term or condition of this contract. Any contract 
modification shall be authorized in writing. 
 
The Contracting Officer may modify the contract unilaterally (1) pursuant to a specific authorization 
stated in a contract clause (e.g., Changes); or (2) for administrative matters which do not change the 
rights or responsibilities of the parties (e.g., change in the PHA address). All other contract modifications 
shall be in the form of supplemental agreements signed by the Contractor and the Contracting Officer. 
 
When a proposed modification requires the approval of HUD prior to its issuance (e.g., a change order 
that exceeds the PHA’s approved threshold), such modification shall not be effective until the required 
approval is received by the PHA. 

 



29. Changes 
 

The Contracting Officer may, at any time, without notice to the sureties, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract 
including changes: 
 

(1) In the specifications (including drawings and designs); 
(2) In the method or manner of performance of the work; 
(3) PHA-furnished facilities, equipment, materials, services, or site; or, 
(4) Directing the acceleration in the performance of the work. 

 
Any other written order or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a 
change order under this clause; provided, that the Contractor gives the Contracting Officer written notice 
stating (1) the date, circumstances and source of the order and (2) that the Contractor regards the order 
as a change order. 
 
Except as provided in this clause, no order, statement or conduct of the Contracting Officer shall be 
treated as a change under this clause or entitle the Contractor to an equitable adjustment. 

 
If any change under this clause causes an increase or decrease in the Contractor’s cost of, or the time 
required for the performance of any part of the work under this contract, whether or not changed by any 
such order, the Contracting Officer shall make an equitable adjustment and modify the contract in writing. 
However, except for a adjustment based on defective specifications, no proposal for any change under 
paragraph (b) above shall be allowed for any costs incurred more than 20 days (5 days for oral orders) 
before the Contractor gives written notice as required. In the case of defective specifications for which the 
PHA is responsible, the equitable adjustment shall include any increased cost reasonably incurred by the 
Contractor in attempting to comply with the defective specifications. 
 
The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt of a 
written change order under paragraph (a) of this clause, or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting a written statement describing the general nature and the 
amount of the proposal. If the facts justify it, the Contracting Officer may extend the period for 
submission. The proposal may be included in the notice required under paragraph (b) above. No proposal 
by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this 
contract. 
 
The Contractor’s written proposal for equitable adjustment shall be submitted in the form of a lump sum 
proposal supported with an itemized breakdown of all increases and decreases in the contract in at least 
the following details: 



 
Direct Costs. Materials (list individual items, the quantity and unit cost of each, and the aggregate 
cost); Transportation and delivery costs associated with materials; Labor breakdowns by hours or unit 
costs (identified with specific work to be performed); Construction equipment exclusively necessary for 
the change; Costs of preparation and/ or revision to shop drawings resulting from the change; 
Worker’s Compensation and Public Liability Insurance; Employment taxes under FICA and FUTA; and, 
Bond Costs when size of change warrants revision. 
 
Indirect Costs. Indirect costs may include overhead, general and administrative expenses, and fringe 
benefits not normally treated as direct costs. 
 
Profit. The amount of profit shall be negotiated and may vary according to the nature, extent, and 
complexity of the work required by the change. The allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost Principles and Procedures for Commercial Firms in 
Part 31 of the Federal Acquisition Regulation (48 CFR 1-31), as implemented by HUD Handbook 
2210.18, in effect on the date of this contract. The Contractor shall not be allowed a profit on the profit 
received by any subcontractor. Equitable adjustments for deleted work shall include a credit for profit 
and may include a credit for indirect costs. On proposals covering both increases and decreases in the 
amount of the contract, the application of indirect costs and profit shall be on the net-change in direct 
costs for the Contractor or subcontractor performing the work. 

 
The Contractor shall include in the proposal its request for time extension (if any), and shall include 
sufficient information and dates to demonstrate whether and to what extent the change will delay the 
completion of the contract in its entirety. 
 
The Contracting Officer shall act on proposals within 30 days after their receipt, or notify the Contractor 
of the date when such action will be taken. 
 
Failure to reach an agreement on any proposal shall be a dispute under the clause entitled Disputes herein. 
Nothing in this clause, however, shall excuse the Contractor from proceeding with the contract as changed. 
 
Except in an emergency endangering life or property, no change shall be made by the Contractor without 
a prior order from the Contracting Officer. 

 
30. Suspension of Work 

 
The Contracting Officer may order the Contractor in writing to suspend, delay, or interrupt all or any part of 
the work of this contract for the period of time that the Contracting Officer determines appropriate for the 
convenience of the PHA. 
 
If the performance of all or any part of the work is, for an unreasonable period of time, suspended, 
delayed, or interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) 
by the Contracting Officer’s failure to act within the time specified (or within a reasonable time if not 
specified) in this contract an adjustment shall be made for any increase in the cost of performance of the 
contract (excluding profit) necessarily caused by such unreasonable suspension, delay, or interruption and 
the contract modified in writing accordingly. However, no adjustment shall be made under this clause for 
any suspension, delay, or interruption to the extent that performance would have been so suspended, 
delayed, or interrupted by any other cause, including the fault or negligence of the Contractor or for which 
any equitable adjustment is provided for or excluded under any other provision of this contract. 

 
A claim under this clause shall not be allowed (1) for any costs incurred more than 20 days before the 
Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but this 



requirement shall not apply as to a claim resulting from a suspension order);  
 
and, (2) unless the claim, in an amount stated, is asserted in writing as soon as practicable after the 
termination of the suspension, delay, or interruption, but not later than the date of final payment under 
the contract. 

 
31. Disputes 
 
(a) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting 
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or 
interpretation of contract terms, or other relief arising under or relating to the contract. A claim arising 
under the contract, unlike a claim relating to the contract, is a claim that can be resolved under a contract 
clause that provides for the relief sought by the claimant. A voucher, invoice, or other routine request for 
payment that is not in dispute when submitted is not a claim. The submission may be converted to a claim 
by complying with the requirements of this clause, if it is disputed either as to liability or amount or is not 
acted upon in a reasonable time. 

 
(b) Except for disputes arising under the clauses entitled Labor Standards - Davis Bacon and Related Acts, 
herein, all disputes arising under or relating to this contract, including any claims for damages for the 
alleged breach thereof which are not disposed of by agreement, shall be resolved under this clause. 

 
(c) All claims by the Contractor shall be made in writing and submitted to the Contracting Officer for a 
written decision. A claim by the PHA against the Contractor shall be subject to a written decision by the 
Contracting Officer. 

 
(d) The Contracting Officer shall, within 60 (unless otherwise indicated) days after receipt of the request, 
decide the claim or notify the Contractor of the date by which the decision will be made. 

 
(e) The Contracting Officer’s decision shall be final unless the Contractor (1) appeals in writing to a higher 
level in the PHA in accordance with the PHA’s policy and procedures, (2) refers the appeal to an 
independent mediator or arbitrator, or (3) files suit in a court of competent jurisdiction. Such appeal must 
be made within (30 unless otherwise indicated) days after receipt of the Contracting Officer’s decision. 

 
(f) The Contractor shall proceed diligently with performance of this contract, pending final resolution of 
any request for relief, claim, appeal, or action arising under or relating to the contract, and comply with 
any decision of the Contracting Officer. 

 
32. Default 
 
(a) If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with the diligence 
that will insure its completion within the time specified in this contract, or any extension thereof, or fails to 
complete said work within this time, the Contracting Officer may, by written notice to the Contractor, 
terminate the right to proceed with the work (or separable part of the work) that has been delayed. In this 
event, the PHA may take over the work and complete it, by contract or otherwise, and may take possession 
of and use any materials, equipment, and plant on the work site necessary for completing the work. The 
Contractor and its sureties shall be liable for any damage to the PHA resulting from the Contractor’s refusal 
or failure to complete the work within the specified time, whether or not the Contractor’s right to proceed 
with the work is terminated. This liability includes any increased costs incurred by the PHA in completing 
the work. 

 
The Contractor’s right to proceed shall not be terminated or the Contractor charged with damages under 
this clause if— 



 
The delay in completing the work arises from unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor. Examples of such causes include (i) acts of God, or of the 
public enemy, (ii) acts of the PHA or other governmental entity in either its sovereign or contractual 
capacity, (iii) acts of another contractor in the performance of a contract with the PHA, (iv) fires, (v) 
floods, (vi) epidemics, (vii) quarantine restrictions, (viii) strikes, (ix) freight embargoes, (x) unusually 
severe weather, or (xi) delays of subcontractors or suppliers at any tier arising from unforeseeable 
causes beyond the control and without the fault or negligence of both the Contractor and the 
subcontractors or suppliers; and 

 
The Contractor, within days (10 days unless otherwise indicated) from the beginning of such delay 
(unless extended by the Contracting Officer) notifies the Contracting Officer in writing of the causes of 
delay. The Contracting Officer shall ascertain the facts and the extent of the delay. If, in the judgment 
of the Contracting Officer, the findings of fact warrant such action, time for completing the work shall 
be extended by written modification to the contract. The findings of the Contracting Officer shall be 
reduced to a written decision which shall be subject to the provisions of the Disputes clause of this 
contract. 

 
If, after termination of the Contractor’s right to proceed, itis determined that the Contractor was not in 
default, or that the delay was excusable, the rights and obligations of the parties will be the same as if 
the termination had been for convenience of the PHA. 
 

33. Liquidated Damages 
 

If the Contractor fails to complete the work within the time specified in the contract, or any extension, as 
specified in the clause entitled Default of this contract, the Contractor shall pay to the PHA as liquidated 
damages, the sum of one hundred ($100) for each day of delay. If different completion dates are specified 
in the contract for separate parts or stages of the work, the amount of liquidated damages shall be 
assessed on those parts or stages which are delayed. To the extent that the Contractor’s delay or 
nonperformance is excused under another clause in this contract, liquidated damages shall not be due the 
PHA. The Contractor remains liable for damages caused other than by delay. 
 
If the PHA terminates the Contractor’s right to proceed, the resulting damage will consist of liquidated 
damages until such reasonable time as may be required for final completion of the work together with any 
increased costs occasioned the PHA in completing the work. 
 
If the PHA does not terminate the Contractor’s right to proceed, the resulting damage will consist of 
liquidated damages until the work is completed or accepted. 
 
See additional information concerning liquidated damages in Specification Section 324A. 
 

34. Termination for Convenience 
 

The Contracting Officer may terminate this contract in whole, or in part, whenever the Contracting Officer 
determines that such termination is in the best interest of the PHA. Any such termination shall be effected 
by delivery to the Contractor of a Notice of Termination specifying the extent to which the performance of 
the work under the contract is terminated, and the date upon which such termination becomes effective. 

 
If the performance of the work is terminated, either in whole or in part, the PHA shall be liable to the 
Contractor for reasonable and proper costs resulting from such termination upon the receipt by the PHA of 
a properly presented claim setting out in detail: (1) the total cost of the work performed to date of 
termination less the total amount of contract payments made to the Contractor; (2) the cost (including 



reasonable profit) of settling and paying claims under subcontracts and material orders for work 
performed and materials and supplies delivered to the site, payment for which has not been made by the 
PHA to the Contractor or by the Contractor to the subcontractor or supplier; (3) the cost of preserving and 
protecting the work already performed until the PHA or assignee takes possession thereof or assumes 
responsibility therefore; (4) the actual or estimated cost of legal and accounting services reasonably 
necessary to prepare and present the termination claim to the PHA; and (5) an amount constituting a 
reasonable profit on the value of the work performed by the Contractor. 

 
The Contracting Officer will act on the Contractor’s claim within days (60 days unless otherwise indicated) 
of receipt of the Contractor’s claim. 
 
Any disputes with regard to this clause are expressly made subject to the provisions of the Disputes clause 
of this contract. 

 
35. Assignment of Contract 
 

The Contractor shall not assign or transfer any interest in this contract; except that claims for monies due 
or to become due from the PHA under the contract may be assigned to a bank, trust company, or other 
financial institution. Such assignments of claims shall only be made with the written concurrence of the 
Contracting Officer. If the Contractor is a partnership, this contract shall inure to the benefit of the 
surviving or remaining member(s) of such partnership as approved by the Contracting Officer. 
 

36. Insurance 
 

 Before commencing work, the Contractor and each subcontractor shall furnish the PHA with certificates of 
insurance showing the following insurance is in force and will insure all operations under the Contract: 
 

(1) Workers’ Compensation, in accordance with state or Territorial Workers’ Compensation laws. 
 
(2) Commercial General Liability with a combined single limit for bodily injury and property damage of 
not less than One Million Dollars ($1,000,000) per occurrence to protect the Contractor and each 
subcontractor against claims for bodily injury or death and damage to the property of others. This 
shall cover the use of all equipment, hoists, and vehicles on the site(s) not covered by Automobile 
Liability under (3) below. If the Contractor has a “claims-made” policy, then the following additional 
requirements apply: the policy must provide a “retroactive date” which must be on or before the 
execution date of the Contract; and the extended reporting period may not be less than five years 
following the completion date of the Contract. 
 
(3) Automobile Liability on owned and non -owned motor vehicles used on the site(s) or in connection 
therewith for a combined single limit for bodily injury and property damage of not less than five 
hundred thousand ($500,000) per occurrence. 
 

Before commencing work, the Contractor shall furnish the PHA with a certificate of insurance evidencing 
that Builder’s Risk (fire and extended coverage) Insurance on all work in place and/or materials stored at 
the building site(s), including foundations and building equipment, is in force. The Builder’s Risk Insurance 
shall be for the benefit of the Contractor and the PHA as their interests may appear and each shall be 
named in the policy or policies as an insured. The Contractor in installing equipment supplied by the PHA 
shall carry insurance on such equipment from the time the Contractor takes possession thereof until the 
Contract work is accepted by the PHA. The Builder’s Risk Insurance need not be carried on excavations, 
piers, footings, or foundations until such time as work on the superstructure is started. It need not be 
carried on landscape work. Policies shall furnish coverage at all times for the full cash value of all 
completed construction, as well as materials in place and/or stored at the site(s), whether or not partial 



payment has been made by the PHA. The Contractor may terminate this insurance on buildings as of the 
date taken over for occupancy by the PHA. The Contractor is not required to carry Builder’s Risk Insurance 
for modernization work which does not involve structural alterations or additions and where the PHA’s 
existing fire and extended coverage policy can be endorsed to include such work. 
 
All insurance shall be carried with companies which are financially responsible and admitted to do 
business in the State in which the project is located. If any such insurance is due to expire during the 
construction period, the Contractor (including subcontractors, as applicable) shall not permit the coverage 
to lapse and shall furnish evidence of coverage to the Contracting Officer. All certificates of insurance, as 
evidence of coverage, shall provide that no coverage may be canceled or non-renewed by the insurance 
company until at least 30 days prior written notice has been given to the Contracting Officer. 

 
37. Subcontracts 
 

 Definitions. As used in this contract – 
 

 “Subcontract” means any contract, purchase order, or other purchase agreement, including modifications 
and change orders to the foregoing, entered into by a subcontractor to furnish supplies, materials, 
equipment, and services for the performance of the prime contract or a subcontract. (2) 
“Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or 
services to or for the Contractor or another subcontractor. 

 
The Contractor shall not enter into any subcontract with any subcontractor who has been 
temporarily denied participation in a HUD program or who has been suspended or debarred from 
participating in contracting programs by any agency of the United States Government or of the state 
in which the work under this contract is to be performed. 
 
The Contractor shall be as fully responsible for the acts or omissions of its subcontractors, and of 
persons either directly or indirectly employed by them as for the acts or omissions of persons directly 
employed by the Contractor. 
 
The Contractor shall insert appropriate clauses in all subcontracts to bind subcontractors to the terms 
and conditions of this contract insofar as they are applicable to the work of subcontractors.. 
 
Nothing contained in this contract shall create any contractual relationship between any 
subcontractor and the PHA or between the subcontractor and HUD. 
 

38. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor 
Surplus Area Firms 

 
The Contractor shall take the following steps to ensure that, whenever possible, subcontracts are 
awarded to small business firms, minority firms, women’s business enterprises, and labor surplus area 
firms: 
 

Placing qualified small and minority businesses and women’s business enterprises on solicitation 
lists; 
 
Ensuring that small and minority businesses and women’s business enterprises are solicited 
whenever they are potential sources; 
 
Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 
maximum participation by small and minority businesses and women’s business enterprises; 



 
Establishing delivery schedules, where the requirements of the contract permit, which encourage 
participation by small and minority businesses and women’s business enterprises; and 
 
Using the services and assistance of the U.S. Small Business Administration, the Minority Business 
Development Agency of the U.S. Department of Commerce, and State and local governmental 
small business agencies. 

 
39. Equal Employment Opportunity 
 

During the performance of this contract, the Contractor agrees as follows: 
 
The Contractor shall not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, national origin, or handicap. 
 
The Contractor shall take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment without regard to their race, color, religion, sex, national origin, or 
handicap. Such action shall include, but not be limited to, (1) employment, (2) upgrading, (3) demotion, (4) 
transfer, (5) recruitment or recruitment advertising, (6) layoff or termination, (7) rates of pay or other 
forms of compensation, and (8) selection for training, including apprenticeship
 
The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause. 
 
The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, national origin, or handicap. 
 
The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting 
Officer advising the labor union or workers’ representative of the Contractor’s commitments under this 
clause, and post copies of the notice in conspicuous places available to employees and applicants for 
employment. 
 
The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and 
orders of the Secretary of Labor. 
 
The Contractor shall furnish all information and reports required by Executive Order 11246, as amended, 
Section 503 of the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the 
Secretary of Labor, or pursuant thereto. The Contractor shall permit access to its books, records, and 
accounts by the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 
 
In the event of a determination that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in 
whole or in part, and the Contractor may be declared ineligible for further Government contracts, or 
Federally assisted construction contracts under the procedures authorized in Executive Order 11246, as 
amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of 
Labor, or as otherwise provided by law. 
 
The Contractor shall include the terms and conditions of this clause in every subcontract or purchase 



order unless exempted by the rules, regulations, or orders of the Secretary of Labor issued under 
Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 
subcontractor or vendor. The Contractor shall take such action with respect to any subcontract or 
purchase order as the Secretary of Housing and Urban Development or the Secretary of Labor may direct 
as a means of enforcing such provisions, including sanctions for noncompliance; provided that if the 
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result 
of such direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States. 
 
Compliance with the requirements of this clause shall be to the maximum extent consistent with, but not 
in derogation of, compliance with section 7(b) of the Indian Self-Determination and Education Assistance 
Act and the Indian Preference clause of this contract. 
 

40. Employment, Training, and Contracting Opportunities for Low-Income Persons, Section 3 of the 
Housing and Urban Development Act of 1968. 

 
See the attached Section 3 Program addendum for requirements concerning employment and training 
requirements 

 
41. Interest of Members of Congress 
 

No member of or delegate to the Congress of the United States of America shall be admitted to any share 
or part of this contract or to any benefit that may arise therefrom. 
 

42. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees 
 

No member, officer, or employee of the PHA, no member of the governing body of the locality in which 
the project is situated, no member of the governing body of the locality in which the PHA was activated, 
and no other public official of such locality or localities who exercises any functions or responsibilities with 
respect to the project, shall, during his or her tenure, or for one year thereafter, have any interest, direct 
or indirect, in this contract or the proceeds thereof. 
 

43. Limitations on Payments made to Influence Certain Federal Financial Transactions 
 

The Contractor agrees to comply with Section 1352 of Title 31, United States Code which prohibits the 
use of Federal appropriated funds to pay any person for influencing or attempting to influence an officer 
or employee of any agency, a Member of Congress, and officer or employee of Congress, or an employee 
of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering 
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB 
Standard Form LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to 
any person for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
a Federal contract, grant, loan, or cooperative agreement. 

 
  



44. Royalties and Patents 
 

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringement of 
any patent rights and shall save the PHA harmless from loss on account thereof; except that the PHA shall 
be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is specified and the Contractor has no reason to believe that the specified 
design, process, or product is an infringement. If, however, the Contractor has reason to believe that any 
design, process or product specified is an infringement of a patent, the Contractor shall promptly notify 
the Contracting Officer. Failure to give such notice shall make the Contractor responsible for resultant 
loss. 
 

45. Examination and Retention of Contractor’s Records 
 

The PHA, HUD, or Comptroller General of the United States, or any of their duly authorized representatives 
shall, until 3 years after final payment under this contract, have access to and the right to examine any of 
the Contractor’s directly pertinent books, documents, papers, or other records involving transactions 
related to this contract for the purpose of making audit, examination, excerpts, and transcriptions. 
 

The Contractor agrees to include in first-tier subcontracts under this contract a clause substantially the 
same as paragraph (a) above. “Subcontract,” as used in this clause, excludes purchase orders not 
exceeding $10,000. 
 
The periods of access and examination in paragraphs (a) and (b) above for records relating to (1) 
appeals under the Disputes clause of this contract, (2) litigation or settlement of claims arising from the 
performance of this contract, or (3) costs and expenses of this contract to which the PHA, HUD, or 
Comptroller General or any of their duly authorized representatives has taken exception shall continue 
until disposition of such appeals, litigation, claims, or exceptions. 

 
46. Labor Standards - Davis-Bacon and Related Acts 
 

If the total amount of this contract exceeds $2,000, the Federal labor standards set forth in the clause 
below shall apply to the development or construction work to be performed under the contract. 
 

Minimum Wages. 
 

(1) All laborers and mechanics employed under this contract in the development or construction of the 
project(s) involved will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full amount 
of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be 
alleged to exist between the Contractor and such laborers and mechanics. Contributions made or costs 
reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to 
the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than 
a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the 
regular weekly period, are deemed to be constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked therein; 



provided, that the employer’s payroll records accurately set forth the time spent in each classification 
in which work is performed. The wage determination (including any additional classification and wage 
rates conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH21) shall be posted at all 
times by the Contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers. 
 
(2)   (i) Any class of laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with 
the wage determination. HUD shall approve an additional classification and wage rate and fringe 
benefits therefor only when all the following criteria have been met: (A) The work to be performed by 
the classification requested is not performed by a classification in the wage determination; and (B) The 
classification is utilized in the area by the construction industry; and (C) The proposed wage rate, 
including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in 
the wage determination. 
 
(ii) If the Contractor and the laborers and mechanics to be employed in the classification (if known), 

or their representatives, and HUD or its designee agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action 
taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour Division, 
Employee Standards Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so advise HUD or its designee or will 
notify HUD or its designee within the 30-day period that additional time is necessary. 
 

(iii) In the event the Contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and HUD or its designee do not agree on the proposed classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), HUD or its designee 
shall refer the questions, including the views of all interested parties and the recommendation of 
HUD or its designee, to the Administrator of the Wage and Hour Division for determination. The 
Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day 
period that additional time is necessary. 
 

(iv) The wage rate (including fringe benefits where appropriate) determined pursuant to 
subparagraphs (a)(2)(ii) or (iii) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in classification. 
 

(v) (3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

 
(3) If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, that the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor 
to set aside in a separate account assets for the meeting of obligations under the plan or program. 
 
Withholding of funds. HUD or its designee shall, upon its own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same prime Contractor, or any 



other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime Contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
Contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working in the construction or development of the project, all or part of the wages required by the 
contract, HUD or its designee may, after written notice to the Contractor, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased. HUD or its designee may, after written notice to the Contractor, disburse such 
amounts withheld for and on account of the Contractor or subcontractor to the respective employees 
to whom they are due. 
 

Payrolls and basic records. 
 

(1) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working 
in the construction or development of the project. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number 
of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has 
found, under 29 CFR 5.5(a)(1)(iv), that the wages of any laborer or mechanic include the amount of 
costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs 
shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 

 
(2) (i) The Contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Contracting Officer for transmission to HUD or its designee. The payrolls submitted 
shall set out accurately and completely all of the information required to be maintained under 
subparagraph (c)(1) of this clause. This information may be submitted in any form desired. Optional 
Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may be 
purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 
20402. The Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
(Approved by the Office of Management and Budget under OMB Control Number 1214-0149.) 

(ii) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(A) That the payroll for the payroll period contains the information required to be maintained under 
paragraph (c) (1) of this clause and that such information is correct and complete; 

(B) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in 29 CFR Part 3; and 

(C) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable 
wage determination incorporated into the contract. 



(iii) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirements for submission of the “Statement of Compliance” 
required by subparagraph (c)(2)(ii) of this clause. 

(iv) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil 
or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United 
States Code. 

 
(3) The Contractor or subcontractor shall make the records required under subparagraph (c)(1) available 

for inspection, copying, or transcription by authorized representatives of HUD or its designee, the 
Contracting Officer, or the Department of Labor and shall permit such representatives to interview 
employees during working hours on the job. If the Contractor or subcontractor fails to submit the 
required records or to make them available, HUD or its designee may, after written notice to the 
Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or 
to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

 
(4)  Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship and Training, Employer and Labor Services (OATELS), or with a 
State Apprenticeship Agency recognized by OATELS, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by OATELS or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio 
permitted to the Contractor as to the entire work force under the registered program. Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman’s hourly rate) specified in the Contractor’s or 
subcontractor’s registered program shall be observed. Every apprentice must be paid at not less than the 
rate specified in the registered program for the apprentice’s level of progress, expressed as a percentage of 
the journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed 
on the wage determination for the applicable classification. If the Administrator of the Wage and Hour 
Division determines that a different practice prevails for the applicable apprentice classification, fringes 
shall be paid in accordance with that determination. In the event OATELS, or a State Apprenticeship Agency 
recognized by OATELS, withdraws approval of an apprenticeship program, the Contractor will no longer be 
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 
 
(5) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 



applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in 
a training plan approved by the Employment and Training Administration shall be paid not less than the 
applicable wage rate in the wage determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate in the wage determination for the work 
actually performed. In the event the Employment and Training Administration withdraws approval of a 
training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

 
(6)  Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR Part 30. 
 
(7) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 
CFR Part 3, which are hereby incorporated by reference in this contract. 
 
(8) Contract termination; debarment. A breach of this contract clause may be grounds for termination of 
the contract and for debarment as a Contractor and a subcontractor as provided in 29 CFR 5.12. 
 
(9) Compliance with Davis-Bacon and related Act requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this 
contract. 
 
(10) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
clause shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. 
Disputes within the meaning of this clause include disputes between the Contractor (or any of its 
subcontractors) and the PHA, HUD, the U.S. Department of Labor, or the employees or their 
representatives. 

 
(11) Certification of eligibility. 
 

By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded 
contracts by the United States Government by virtue of section 3(a) of the Davis-Bacon Act or 29 
CFR 5.12(a)(1). 

 
No part of this contract shall be subcontracted to any person or firm ineligible for award of a United 
States Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
The penalty for making false statements is prescribed in the U. S. Criminal Code, 18 U.S.C. 1001. 

 
Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and 

“mechanics” include watchmen and guards. 
 

Overtime requirements. No contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics, including watchmen 



and guards, shall require or permit any such laborer or mechanic in any workweek in which the 
individual is employed on such work to work in excess of 40 hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of 40 hours in such workweek. 
 
Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
provisions set forth in any of these requirements, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or mechanic 
(including watchmen and guards) employed in violation of the provisions in these requirements, in 
the sum of $10 for each calendar day on which such individual was required or permitted to work 
in excess of the standard workweek of 40 hours without payment of the overtime wages required 
by provisions set forth in subparagraph (j)(1) of this clause. 
 
Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own 
action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed by the 
Contractor or subcontractor under any such contract or any Federal contract with the same prime 
Contractor, or any other Federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime Contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the provisions set forth in these requirements. 

 
 Subcontracts. The Contractor or subcontractor shall insert in any subcontracts all the provisions 
contained in this clause, and such other clauses as HUD or its designee may by appropriate 
instructions require, and also a clause requiring the subcontractors to include these provisions in 
any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these provisions 
 

47. Non-Federal Prevailing Wage Rates 
 

Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under State or 
tribal law to be prevailing, with respect to any employee in any trade or position employed under the 
contract, is inapplicable to the contract and shall not be enforced against the Contractor or any 
subcontractor, with respect to employees engaged under the contract whenever such non-Federal 
prevailing wage rate exceeds: (1) The applicable wage rate determined by the Secretary of Labor pursuant 
to the Davis-Bacon Act (40 U.S.C. 3141 et seq.) to be prevailing in the locality with respect to such trade; 
 
An applicable apprentice wage rate based thereon specified in an apprenticeship program registered with 
the U.S. Department of Labor (DOL) or a DOL recognized State Apprenticeship Agency; or 
 
An applicable trainee wage rate based thereon specified in a DOL-certified trainee program. 
 
48. Procurement of Recovered Materials. 

 
In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation 
and Recovery Act, the Contractor shall procure items designated in guidelines of the Environmental 
Protection Agency (EPA) at 40 CFR Part 247 that contain the highest percentage of recovered materials 
practicable, consistent with maintaining a satisfactory level of competition. The Contractor shall procure 
items designated in the EPA guidelines that contain the highest percentage of recovered materials 



practicable unless the Contractor determines that such items: (1) are not reasonably available in a 
reasonable period of time; (2) fail to meet reasonable performance standards, which shall be determined 
on the basis of the guidelines of the National Institute of Standards and Technology, if applicable to the 
item; or (3) are only available at an unreasonable price. 
 
Paragraph (a) of this clause shall apply to items purchased under this contract where: (1) the Contractor 
purchases in excess of $10,000 of the item under this contract; or (2) during the preceding Federal fiscal 
year, the Contractor: (i) purchased any amount of the items for use under a contract that was funded with 
Federal appropriations and was with a Federal agency or a State agency or agency of a political subdivision 
of a State; and (ii) purchased a total of in excess of $10,000 of the item both under and outside that 
contract. 



ANTI‐POLLUTION LEGISLATION 

On October 26, 1972, House Bill number 1969 was enacted into law. This Act (No. 247) became effective on 
November 25, 1972. It requires that bidders on construction contracts for the Commonwealth of Pennsylvania 
be advised of those provisions of Federal and State statutes, rules, and regulations dealing with the prevention 
of environmental pollution and the preservation of public natural resources that affect the project on which 
bids are being received. 

The Bidder shall thoroughly acquaint himself with the terms of the listed statutes, rules, and regulations. No 
separate or additional payment will be made for such compliance. In the event that the listed statutes, rules, 
and regulations are amended, or if new statutes, rules, or regulations become effective, after date of receipt 
of bids upon receipt of documentation which cause the Contractor to perform additional work, the Owner may 
issue a change order or deviation request setting forth the additional work that must be undertaken. This 
change order or deviation request shall not invalidate the Contract. 

It is the responsibility of the Contractor to determine what local ordinances, if any, will affect his work. He shall 
check for any county, city, borough, or township rules or regulations applicable to the area in which the Project 
is being constructed and in addition, for any rules or regulations of other organizations having jurisdiction, such 
as chambers of‐ commerce, planning commissions, industries, or utility companies who have jurisdiction over 
lands which the Contractor occupies. Any costs of compliance with local controls shall be included in the prices 
bid, even though documents of such local controlling agencies are not listed herein. 

Anti Pollution Page 1 of 1 



STIPULATION AGAINST LIENS 

Housing Authority of the County of Lebanon, Pennsylvania 
 _________________________________  ) 
vs. 
 _________________________________ ) 

WHEREAS, The Housing Authority of Lebanon County, Lebanon, Pennsylvania, a body politic and corporation 

of the Commonwealth of Pennsylvania, is about to execute contemporaneously herewith a Contract with 

 ___________________________________________________________________________  a company 

organized and existing under the laws of ___________________________________________________  

for ______________________________________________________________ on sites located at Lebanon, 

Pennsylvania. 

NOW, THEREFORE, ON  _____________________________ , at the time of and immediately before the 

execution of the Contract and before any authority has been given by the said Housing Authority of the County of 

Lebanon, Pennsylvania, to said  __________________________________________________  to commence 

work on said project or purchase material for same, in consideration of the making of the 

said  ______________________________________ and for the further consideration of One Dollar paid to 

the said Housing Authority of the County of Lebanon, Pennsylvania, by  _____________________________  

 ________________________ , it is agreed that no mechanic's claims or other liens shall be filed against the 

building and/or lot of ground appurtenant thereto by said __________________________ nor any subcontractor, nor by 

any of the materialmen or workmen or any person for any materials or labor or extra materials or labor purchased or 

furnished in connection with the construction of the said project or any part thereof, the right to file such claims or liens 

being expressly waived and relinquished herewith. 

THE HOUSING AUTHORITY OF THE COUNTY OF 
LEBANON, PENNSYLVANIA 

ATTEST:  ____________________________________ By: ___________________________________________ 

Title: ____________________________________ 

CONTRACTOR 

ATTEST:  By: 

Title: _____________________________________ 



PAYMENT AND PERFORMANCE BONDS 

Payment and Performance bonds shall be submitted in a format equivalent to the most recent published version 

of AIA A312. 



IMPORTANT NOTE CONCERNING WAGE RATES 

"General Decision Number: PA20220123 01/07/2022 

Superseded General Decision Number: PA20210123 

State: Pennsylvania 

Construction Type: Residential 

Counties: Lancaster and Lebanon Counties in Pennsylvania. 

 

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family homes and apartments up to and including 4 

stories). 

 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658.  
Please note that these Executive Orders apply to covered contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60).  

 
If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is 
exercised) on or after January 30, 2022, Executive Order 14026 generally applies to the contract. The contractor must 
pay all covered workers at least $15.00 per hour (or the applicable wage  
rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2022.  
 
If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or 
extended on or after January 30, 2022, Executive Order 13658 generally applies to the contract. The contractor must 
pay all covered workers at least $11.25 per hour (or the applicable wage rate  
listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2022.  
 
The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for performance of work on the contract does not appear on 
this wage determination, the contractor must still submit a conformance request.  
 
Additional information on contractor requirements and worker protections under the Executive Orders is available at 
www.dol.gov/whd/govcontracts. 

 

 

 

 
  













Sample Section 3 Contract Clause (“Section 3 Clause”) 

Source: HUD Notice PIH 2022-10, Appendix 

 
 

Section 3 contract language must be customized depending upon the contract and the program. 
HUD provides this sample language but has determined that the PHA or Recipient is in the 
best position to determine what contract language is appropriate for each context. A Section 3 
Clause needs to be included in all contracts subject to Section 3 of the Housing and Urban 
Development Act of 1937, as amended and 24 CFR Part 75. See especially regulatory 
contracting provision requirements in 24 CFR sections 75.9, 75.17 and 5.27, as applicable. 
Please note this sample may only be used for public housing contracts. 

 
A. Authority. The work to be performed under this contract is subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u 
(Section 3) and 24 CFR Part 75. The purpose of Section 3 is to ensure that employment and 
other economic opportunities generated by HUD assistance or HUD-assisted projects covered 
by Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income 
persons, particularly persons who are recipients of HUD assistance for housing. 

 
B. Contracting, Contract Certification and Compliance. The parties to this contract agree 
to comply with HUD’s regulations in 24 CFR part 75, which implement section 3. As 
evidenced by their execution of this contract, the parties to this contract certify that they are 
under no contractual or other impediment that would prevent them from complying with the 
part 75 regulations. Specifically, contracts must be: 

(1) Consistent with existing Federal, state, and local laws and regulations, PHAs and 
other recipients of public housing financial assistance, and their contractors and 
subcontractors, must make their best efforts to award contracts and subcontracts to business 
concerns that provide economic opportunities to Section 3 workers. 

(2) PHAs and other recipients, and their contractors and subcontractors, must make their 
best efforts in the following order of priority: 

(a) To Section 3 business concerns that provide economic opportunities for residents of 
the public housing projects for which the assistance is provided; 

(b) To Section 3 business concerns that provide economic opportunities for residents of 
other public housing projects or Section-8 assisted housing managed by the PHA that is 
providing the assistance; 

(c) To YouthBuild programs; and 

(d) To Section 3 business concerns that provide economic opportunities to Section 3 
workers residing within the metropolitan area (or nonmetropolitan county) in which the 
assistance is provided. 

 
C. Notice. The contractor agrees to send to each labor organization or representative of 
workers with which the contractor has a collective bargaining agreement or other 
understanding, if any, a notice advising the labor organization or workers’ representative of the 



contractor’s commitments under this Section 3 Clause and will post copies of the notice in 
conspicuous places at the work site where both employees and applicants for training and 
employment positions can see the notice. The notice shall describe the Section 3 preference, 
shall set forth minimum number and job titles subject to hire, availability of apprenticeship and 
training positions, the qualifications for each, and the name and location of the person(s) 
taking applications for each of the positions; and the anticipated date the work shall begin. 

 
D. Subcontracts. The contractor agrees to include this Section 3 Clause in every subcontract 
subject to compliance with regulations in 24 CFR Part 75 and agrees to take appropriate 
action, as provided in an applicable provision of the subcontract or in this Section 3 Clause 
upon finding that the subcontractor is in violation of the regulations in 24 CFR Part 
75. The contractor will not subcontract with any subcontractor where the contractor has 
notice or knowledge that the subcontractor has been found in violation of the regulations 
in 24 CFR Part 75. 

 
E. Employment and Training Opportunities. The contractor will certify that any vacant 
employment positions, including training positions, that are filled: after the contractor is 
selected but before the contract is executed, and with persons other than those to whom the 
regulations of 24 CFR Part 75 require employment opportunities to be directed, were not filled 
to circumvent the contractor’s obligations under 24 CFR Part 75. 

 
Specifically, the contract shall be consistent with existing Federal, State, and local laws 

and regulations. PHAs or other recipients receiving public housing financial assistance, as well 
as their contractors and subcontractors, must make their best efforts to provide employment 
and training opportunities generated by the public housing financial assistance to Section 3 
workers. These best efforts must apply to the Section 3 workers in the following order of 
priority: 

 
(1) To residents of the public housing projects for which the public housing financial 

assistance is expended; 
(2) To residents of other public housing projects managed by the PHA that is providing 

the assistance or for residents of Section 8-assisted housing managed by the PHA; 
(3) To participants in YouthBuild programs; and 
(4) To low- and very low-income persons residing within the metropolitan area (or 

nonmetropolitan county) in which the assistance is expended. 
 

F. Noncompliance with HUD’s regulations in 24 CFR Part 75 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 

 



 
 
 
 
 
 

SPECIFICATIONS 
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1. PROVIDE SOLER & PALAU #PRF-100 RADON MITIGATION FAN OR EQUAL PROVIDE SOLER & PALAU #PRF-100 RADON MITIGATION FAN OR EQUAL W/ WALL BRACKET & MANOMETER.  PROVIDE SJ CORD WHIP W/ PLUG.  PROVIDE 120 VOLT RECEPTACLE & EXTEND TO NEAREST 120V, 1 POWER SOURCE. 2. MOUNT FAN TO WALL OR SIDE OF EXISTING CHIMNEY. MOUNT FAN TO WALL OR SIDE OF EXISTING CHIMNEY. 3. SEAL ALL BUILDING PENETRATIONS WATERTIGHT. SEAL ALL BUILDING PENETRATIONS WATERTIGHT. 4. REMOVE SLAB TO EXCAVATE EARTH AND REFILL WITH SHALE. REINSTALL REMOVE SLAB TO EXCAVATE EARTH AND REFILL WITH SHALE. REINSTALL SLAB. MAKE AREA WATERTIGHT. 5. FOR SLAB: INSTALL SEAL AROUND ALL PIPES AND PENETRATIONS. FOR SLAB: INSTALL SEAL AROUND ALL PIPES AND PENETRATIONS. 6. INSTALL WATERPROOF MEMBRANE ON FOUNDATION WALL, CHIMNEY BASE INSTALL WATERPROOF MEMBRANE ON FOUNDATION WALL, CHIMNEY BASE OR OTHER EXPOSED STRUCTURES LOCATED BELOW SLAB PRIOR TO BACK FILL. 7. SEE SPECIFICATIONS ON SHEET M0.0, MECHANICAL "SECTION IV. RADON SEE SPECIFICATIONS ON SHEET M0.0, MECHANICAL "SECTION IV. RADON TESTING" FOR RADON TESTING REQUIREMENTS.
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A. FIRESTOPPING: WHERE EQUIPMENT AND PIPES PENETRATE FIRE AND FIRESTOPPING: WHERE EQUIPMENT AND PIPES PENETRATE FIRE AND : WHERE EQUIPMENT AND PIPES PENETRATE FIRE AND SMOKE BARRIERS INCLUDING WALLS, PARTITIONS, FLOORS AND CEILINGS, INSTALL FIRE STOPPING AT PENETRATIONS AFTER PIPES AND EQUIPMENT ARE INSTALLED. ALL FIRE STOPPING SHALL BE UL-LISTED APPROVED ASSEMBLIES. B. WHERE DUCTWORK OR PIPING IS REMOVED FROM EXISTING WALLS, THE WHERE DUCTWORK OR PIPING IS REMOVED FROM EXISTING WALLS, THE CONTRACTOR SHALL PATCH WALL AND/OR INSTALL PROPER UL FIRESTOPPING PER RATING OF THE EXISTING WALL. C. ANY SUSPECTED HAZARDOUS MATERIALS ENCOUNTERED DURING ANY SUSPECTED HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION OR NEW CONSTRUCTION SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER IMMEDIATELY. D. EFFECTIVELY PROTECT ALL MATERIALS AND EQUIPMENT FROM EFFECTIVELY PROTECT ALL MATERIALS AND EQUIPMENT FROM ENVIRONMENTAL AND PHYSICAL DAMAGE UNTIL FINAL ACCEPTANCE.  CLOSE AND PROTECT ALL OPENINGS DURING CONSTRUCTION.  PROVIDE NEW MATERIALS AND EQUIPMENT TO REPLACE ITEMS DAMAGED. E. EXISTING EQUIPMENT, BUILDING AREA OR SURFACE DAMAGED SHALL BE EXISTING EQUIPMENT, BUILDING AREA OR SURFACE DAMAGED SHALL BE RESTORED TO ITS ORIGINAL CONDITION OR REPLACED. F. CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING INTEGRITY OF CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING INTEGRITY OF ALL STRUCTURAL ELEMENTS. G. CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS. CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS. E. ALL VALUABLE REMOVED MATERIALS SHALL BE PLACED IN OWNER'S ALL VALUABLE REMOVED MATERIALS SHALL BE PLACED IN OWNER'S DESIGNATED STORAGE AREA FOR PROPER DISPOSAL BY OWNER'S SALVAGE CONTRACTOR.  ALL OTHER NORMAL CONSTRUCTION MATERIALS SHALL BE DISPOSED OF PROPERLY.  F. ANY ITEMS REQUIRED TO INSURE PROPER OPERATION OF THE EXISTING ANY ITEMS REQUIRED TO INSURE PROPER OPERATION OF THE EXISTING SYSTEMS SHALL REMAIN OR BE REVISED AND RECONNECTED TO MAINTAIN THE EXISTING SERVICE. G. CONTRACTOR IS RESPONSIBLE FOR REMOVAL AND RE-INSTALLATION OF CONTRACTOR IS RESPONSIBLE FOR REMOVAL AND RE-INSTALLATION OF ALL CEILING TILES AS NECESSARY FOR COMPLETION OF WORK.  CONTRACTOR SHALL REPLACE DAMAGED CEILING WITH TILES SUPPLIED BY OWNER AS NEEDED.

AutoCAD SHX Text
REB

AutoCAD SHX Text
1/16/2024 10:49 AM

AutoCAD SHX Text
P:\91000\91043\DWGS\91043M4.1A.DWG

AutoCAD SHX Text
%%UDRAWING NOTES

AutoCAD SHX Text
1. PROVIDE SOLER & PALAU #PRF-100 RADON MITIGATION FAN OR EQUAL PROVIDE SOLER & PALAU #PRF-100 RADON MITIGATION FAN OR EQUAL W/ WALL BRACKET & MANOMETER.  PROVIDE SJ CORD WHIP W/ PLUG.  PROVIDE 120 VOLT RECEPTACLE & EXTEND TO NEAREST 120V, 1 POWER SOURCE. 2. MOUNT FAN TO WALL OR SIDE OF EXISTING CHIMNEY. MOUNT FAN TO WALL OR SIDE OF EXISTING CHIMNEY. 3. SEAL ALL BUILDING PENETRATIONS WATERTIGHT. SEAL ALL BUILDING PENETRATIONS WATERTIGHT. 4. REMOVE SLAB TO EXCAVATE EARTH AND REFILL WITH SHALE. REINSTALL REMOVE SLAB TO EXCAVATE EARTH AND REFILL WITH SHALE. REINSTALL SLAB. MAKE AREA WATERTIGHT. 5. FOR SLAB: INSTALL SEAL AROUND ALL PIPES AND PENETRATIONS. FOR SLAB: INSTALL SEAL AROUND ALL PIPES AND PENETRATIONS. 6. INSTALL WATERPROOF MEMBRANE ON FOUNDATION WALL, CHIMNEY BASE INSTALL WATERPROOF MEMBRANE ON FOUNDATION WALL, CHIMNEY BASE OR OTHER EXPOSED STRUCTURES LOCATED BELOW SLAB PRIOR TO BACK FILL. 7. SEE SPECIFICATIONS ON SHEET M0.0, MECHANICAL "SECTION IV. RADON SEE SPECIFICATIONS ON SHEET M0.0, MECHANICAL "SECTION IV. RADON TESTING" FOR RADON TESTING REQUIREMENTS. 8. PROVIDE MANOMETER TO MEASURE NEGATIVE PRESSURE AT FAN INLET. PROVIDE MANOMETER TO MEASURE NEGATIVE PRESSURE AT FAN INLET. 9. PROVIDE ALARM LIGHT ON BUILDING EXTERIOR TO INDICATE FAN PROVIDE ALARM LIGHT ON BUILDING EXTERIOR TO INDICATE FAN FAILURE. TAG LIGHT "RADON FAN FAILURE."
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